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DEPARTMENT OF ADMINISTRATIVE SERVICES

Milwaukee County

December 19, 2016

To: Interested Consultants

Subject: Request for Proposal (RFP) for Professional Services
Operation and Maintenance of the Franklin and Doyne Landfill
Gas Control Systems.

Project Numbers: 5741-17802-0A & 5741-17802-0B

Contract Type: Type C — Not-To-Exceed Fee

Dear Consultant:

Milwaukee County Department of Administrative Services is requesting a proposal from
qualified consultants to provide environmental engineering services related to the
operation and maintenance of two closed landfill sites located in southern and western
Milwaukee County. The project background and scope of work is attached.

There is a pre-proposal meeting on Wednesday, January 4th, 2017 at 10:00 a.m. in Room
1014 at 633 W. Wisconsin Ave. Milwaukee, WI 53203. Five (5) copies of the proposal are
due by 4:00 p.m. on Wednesday, January 11, 2017, at the offices of the Milwaukee County
Department of Administrative Services, Architecture, Engineering and Environmental
Services Unit Milwaukee County Department of Administrative Services, 633 W.
Wisconsin, Suite 1011D, Milwaukee, Wisconsin. An interview with a short list of
consultants may be conducted the sometime of week of January 16, 2017. Milwaukee
County will award the contract in January and the selected firm shall initiate the work
upon receipt of the awarded contract.
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There is @ minimum 17% DBE requirement for this project. Proposals should describe how
the Consultant will meet this requirement.

Milwaukee County will issue two contracts, one for each project site.
Questions regarding this RFP should be sent in writing or e-mail to:

Steve Keith, PE.

Principal Engineer, Environmental Services Unit
Milwaukee County Department of Administrative Services
633 W. Wisconsin, Suite 1011D

Milwaukee, WI 53203

E-mail: stevan.keith@milwaukeecountywi.gov

Milwaukee County reserves the right to not respond to questions received after January
6.

Sincerely,

Steve Keith, PE

Attachments

cc: Greg High, DAS w/o attachments
Brian Engle, CBDP w/o attachments
Kevin O’Brien, DAS
Michael Brill, DAS

O:\WPDOC\ENV\LANDFILLS\Consultants\RFPs\20170&M
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l. PROJECT BACKGROUND

Milwaukee County owns two closed landfill sites that have active landfill gas collection
systems. Since 1998, Milwaukee County has operated these systems to prevent the
migration of landfill gas on to adjoining residential properties.

The Doyne Park Landfill was used as a quarry in the early 1900’s and later used by the City of
Milwaukee for the disposal of solid waste (also formerly known as the Hawley Road Landfill).
The site is approximately 40 acres in size. Milwaukee County owns the easterly 35 acres and
the Badger Association of the Blind, who uses it for a parking lot, owns the westerly 5 acres.
Records regarding waste disposal at the site are vague, but suggest that filling may have
begun in the 1940’s. WDNR records indicate that the site received wood, old appliances,
and street sweepings before it closed in 1976. The total volume of the waste on the entire
site is estimated to be between 2.5 and 5.2 million cubic yards. This site is located northeast
from the intersection of Hawley Road and Wells Street in Milwaukee (see Figure 1).

In response to concerns that landfill gas might migrate into nearby residences, a perimeter
landfill gas control system was installed at Doyne Park in 1998. The system was constructed
along the southern boundary of the park and includes 38 gas extraction wells, two
underground condensate tanks, and a blower station. In addition, methane detectors were
installed in the basements of local residents. This project was conducted as a joint effort
with the City of Milwaukee. The layout of the gas probes and extraction system for Doyne
Landfill is illustrated on Figure 2. The property is currently being used for a par three golf
course, basketball courts and playground.

The Franklin Landfill (formerly referred to as the Crystal Ridge Landfill or Milwaukee County
Highway Department Landfill) is a 114-acre site that began filling operations in 1955.
Although documentation of the types of waste deposited at the landfill is not available, it is
believed that the landfill was used for disposal of non-hazardous and non-toxic waste. Fill
materials are believed to have included commercial and industrial wastes, construction and
demolition debris, waste generated by the Milwaukee County Park system, and soils and
waste materials collected by the County Highway Maintenance Division. The landfill is
estimated to contain about 5.7 million cubic yards of material. The landfill, located
northwest from the intersection of 76™ Street and Rawson Road in Franklin (see Figure 1),
was closed in 1981.

Between 1994 and 1998, a perimeter landfill gas control system was installed at Franklin
Landfill. The system was constructed in two phases and currently includes 26 gas extraction
wells, six underground condensate tanks, and a flare station. In addition, methane
detectors were installed in the basements of local residents. The layout of the gas probes
and extraction system for Franklin Landfill is illustrated on Figure 3.

The property is currently under a lease agreement and is being developed into a sports park
that includes baseball fields, ski and tubing hill, BMX bike, mountain bike and gravity bike
facilities, etc.
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Since the gas extraction systems were placed into operation, Milwaukee County has been
responsible for their operation. This responsibility includes the monitoring of landfill gas
concentrations in gas monitoring probes along the perimeter of these sites, adjustments to
the gas extraction systems to ensure no migration beyond the property line, removal and
disposal of condensate collected in tanks, responding to system failures or citizen
complaints, and reporting of results to the WDNR. In addition, Milwaukee County has been
responsible for the monitoring of groundwater quality and residential well quality in the
immediate vicinity of the Franklin Landfill. These activities have been performed largely
through professional service contracts.

Il. SCOPE OF SERVICES

This section describes the services to be provided to the Milwaukee County Department of
Administrative Services. The consultant will provide these services under two separate
contracts, one for each landfill. The duration of the two contracts is for twelve (12)
months from February 1, 2017 through January 31, 2018. Milwaukee County has the
option of extending services for a second and third year of operation.

SERVICES FOR THE DOYNE PARK LANDFILL
Task D.1 — Gas System Monitoring and Operation

This task includes six basic elements:

Quarterly Monitoring

System Assessment and Balancing
Condensate Management

Routine Maintenance and Trouble Shooting
Basement Landfill Gas Monitoring

Project Management

mmooO o>

A. Quarterly Monitoring

Provide quarterly monitoring of all the gas probes, gas extraction wells, header pipe at the
blower station, to verify that gas migration is not occurring, to adjust the system
accordingly, and for compliance with WDNR reporting requirements. The basic quarterly
monitoring activities include:

e Measurement of methane (% by volume), oxygen (% by volume), and carbon
dioxide (% by volume) in each well and probe.

e Measurement of barometric pressure, and ambient air temperature.

e Recording the date, time of sampling, and condition of ground surface in the
vicinity of the monitoring probes at the time of the sampling.

Provide drafts of data from each monitoring event to the County within 5 working days of
the monitoring event.
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Upload gas probe data DNR GEMS Database.
http://dnr.wi.gov/topic/landfills/gems.html

B. System Assessment and Balancing.

A minimum of once annually the consultant shall evaluate the performance of the gas
extraction wells onsite and balance the gas wells to optimize performance from each well
and the gas extraction system overall. The consultant shall run the blower in manual mode
during the system evaluation. The consultant shall record vacuum pressures at each well
before and after system balancing and report results to Milwaukee County. The consultant
shall also include this information in the annual report.

C Condensate Management

Sample condensate annually (from two tanks) and submit results to WDNR. Sample for the
following parameters: volume, field pH, field temperature, chemical oxygen demand, five
day BOD, and total suspended solids. Lab fees are to be included in price quoted.

Coordinate and subcontract for four pumping events per year for each of the two
condensate tanks. A tanker truck shall pump out the condensate and shall discharge the
condensate to a local sanitary sewer at Doyne Park near the Club House. Pumping of
condensate from the tank near the blower may require the use of a transfer pump since
truck access to this location is not available. Receiving trucks can park in the parking lot at
Badger Association for the Blind. The contractor shall record depths to the condensate prior
to each pumping event and record the volume of condensate pumped.

D. Routine Maintenance and Trouble Shooting

Perform maintenance on the gas system such as lubrication of the blower in accordance
with the manufacturer’s recommendations. Maintain system operation and observe system
performance.

Perform gas system trouble shooting to address system balancing, blower malfunction or
elevated gas probe readings. Perform services to address blower malfunction by responding
to the telephone dialer messages. Keep blower area free of weeds, debris, etc. Assume 144
hours per year for this activity.

Record site visits on a form similar to the form provided in Appendix C. Send copies of site
visit forms to County via email monthly. Include all site visit records in annual report.

E. Basement Landfill Gas Monitoring
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Send one letter annually to all residents within the Basement Landfill Gas Monitoring
Program (See Table 6). This letter shall note when our records indicate they last had a
monitor installed and when they should expect their existing monitors to expire. The letter
should include information on what to do in the event of an alarm including contact
information. The letter should offer new meters (if one was never installed) or replacement
of expired / lost / or broken meters at no charge to the residents.

Respond to and address all alarms. Install new meters as needed. Historically the County has
received very few calls about alarms.

F. Project Management

Perform project management associated with the gas system monitoring and operation
including client coordination, staffing, progress reports and invoice preparation, and
meeting with the County and/or WDNR.

Task D.2 — Annual Report

This task identifies the activities associated with analyzing, compiling and preparing the
annual report to the Wisconsin DNR for the gas system associated with Task D.1.

Prepare an annual report summarizing the monitoring program for each year. Analyze,
compile and prepare a narrative discussing the gas system operation and performance.
Present and evaluate 2017 gas monitoring results in terms of historical data, regulatory
compliance and operational efficiency. Submit two copies of a draft report to Milwaukee
County by January 15, 2018. Submit three final report copies to Milwaukee County and
three copies to the WDNR by January 25, 2018.

Task D.3 — Gas Systems Expenses

This task identifies the expenses associated with the gas system monitoring, operation and
maintenance. These expenses apply to Task D.1 activities and are considered reimbursable
expenses.

Include these reimbursable expenses with any other reimbursable expenses the consultant
is including in the proposal. Payment of reimbursable expenses requires receipts included

with invoices.

Reimbursable expenses include:

° Condensate tank pumping (Estimated at 4 pumping events / two 2,000
gallon tanks each event)
° Miscellaneous expenses including minor pipe repair, tubing, and lubricant
(51,500)
° Basement gas meters and mailing costs (5300)
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Task D.4 — Allowance

Respond to auto dialer and neighborhood telephone calls regarding the gas detectors and
take action to restart system and inspect homes for presence of landfill gas as necessary.
This effort is included in the Response Allowance of $1,500 and will be billed under task D.4.
If responses to alarms are needed, the County will issue an allowance authorization to
compensate for the work.

Miscellaneous allowance of $7,000 for work outside the scope of this RFP. The consultant
must receive written permission from the County project manager to use this allowance.

Assumptions

The price quoted by the consultant shall include rental fees for all equipment, including gas-
monitoring equipment.

Unanticipated minor work, such as minor repairs, is covered under Task D.2 or as authorized
in an allowance. Significant changes to the scope of work, e.g., special repairs to rectify pipe
settlement, blower replacement, etc. is covered either under a separate construction
contract or as a change order to the consultant. This agreement does not include funds for
major repairs to the system.

Condensate pumping volumes are estimated. If the actual need or requirements vary
significantly from the estimate, Milwaukee County and the consultant agree to renegotiate
the billable expenses.

If additional services are requested by Milwaukee County or state agency, Milwaukee
County and the consultant agree to renegotiate the contract.

SERVICES FOR THE FRANKLIN LANDFILL
Task F.1 — Gas System Monitoring and Operation
This task includes six basic elements:

Quarterly Monitoring.

System Assessment and Balancing
Condensate Management.

Routine Maintenance and Trouble Shooting
Basement Landfill Gas Monitoring

Project Management.

mmo oW
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A. Quarterly Monitoring

Provide quarterly monitoring of all the gas probes, gas extraction wells, header pipe at the
blower station, and the vent stacks, to verify that gas migration is not occurring, to adjust
the system accordingly, and for compliance with WDNR reporting requirements. The basic
guarterly monitoring activities include:

e Measurement of methane (% by volume), oxygen (% by volume), and carbon
dioxide (% by volume) in each well and probe.

e Measurement of barometric pressure, and ambient air temperature.

e Recording the date, time of sampling, and condition of ground surface in the
vicinity of the monitoring probes at the time of the sampling.

Provide drafts of data from each monitoring event to the County within 5 working days of
the monitoring event.

Upload gas probe data DNR GEMS Database.
http://dnr.wi.gov/topic/landfills/gems.html

B. System Assessment and Balancing.

A minimum of once annually the consultant shall evaluate the performance of the gas
extraction wells onsite and balance the gas wells to optimize performance from each well
and the gas extraction system overall. The consultant shall run the blower in manual mode
during the system evaluation. The consultant shall record vacuum pressures at each well
before and after system balancing and report results to Milwaukee County. The consultant
shall also include this information in the annual report.

C Condensate Management

Sample condensate annually (from six tanks) and submit results to WDNR. Sample for the
following parameters: volume, field pH, field temperature, chemical oxygen demand, five
day BOD, and total suspended solids. Lab fees are to be included in price quoted.

Coordinate and subcontract for four pumping events per year for each of the six condensate
tanks. A tanker truck shall pump out the condensate and shall discharge the condensate to
a local sanitary sewer at manhole 804-009 at Franklin Landfill. The contractor shall record
depths to the condensate prior to each pumping event and record the volume of
condensate pumped.

D. Routine Maintenance and Trouble Shooting
Perform maintenance on the gas system such as lubrication of the blower in accordance

with the manufacturer’s recommendations. Maintain system operation and observe system
performance.
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Perform gas system trouble shooting to address system balancing, blower malfunction or
elevated gas probe readings. Perform services to address blower malfunction by responding
to the telephone dialer messages. Keep blower area free of weeds, debris, etc. Assume 144
hours per year for this activity.

Record site visits on a form similar to the form provided in Appendix C. Send copies of site
visit forms to County via email monthly. Include all site visit records in annual report.

E. Basement Landfill Gas Monitoring

Send one letter annually to all residents within the Basement Landfill Gas Monitoring
Program (See Table 6). This letter shall note when our records indicate they last had a
monitor installed (or if it one was installed) and when they should expect their existing
monitors to expire. The letter should include information on what to do in the event of an
alarm including contact information. The letter should offer new meters (if one was never
installed) or replacement of expired / lost / or broken meters at no charge to the residents.

Respond to and address all alarms. Install new meters as needed. Historically the County has
received very few calls about alarms.

F. Project Management

Perform project management associated with the gas system monitoring and operation
including client coordination, staffing, progress reports and invoice preparation, and
meeting with the County and/or WDNR. Provide technical assistance in reviewing plans and
modifications to the landfill due to the Rock Development.

Task F.2 — Environmental Monitoring Program

The environmental monitoring program shall consist of groundwater quality, surface water
quality, and leachate quantity and quality monitoring as stated in WDNR letter dated May 4,
1994, and its amendments.

Monitor 17 private wells, 29 groundwater monitoring wells, 10 leachate wells, and 3 surface
water locations on the Root River. Table 1 lists the current monitoring points at the landfill.
Table 2 lists the private wells to be sampled.

Sampling of the groundwater monitoring points shall be conducted on a semi-annual basis.
Table 3 provides a summary of the groundwater, surface water, and leachate monitoring
program. VOCs shall be sampled only in the June sampling event and surface water shall not
be sampled during the December sampling event in accordance with the current site
monitoring program.

The monitoring parameters for the monitoring program are listed in Table 4. The
parameters are listed according to sampling category. List 1 shows monitoring parameters
used for documenting the chemistry in samples collected from the groundwater monitoring
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wells. List 2 shows the monitoring parameters used for the private water supply wells. List
3 shows the monitoring parameters used for surface water samples. List 4 shows the field
parameters that are collected in the leachate head wells. In addition to sampling each
category by the specific list, the groundwater monitoring and private wells will be analyzed
for volatile organic compounds (VOCs) during the June sampling event.

Table 5 lists the approximate depths of each well. There are no dedicated pumps or bailers.

Water quality results for private well sampling events shall be submitted by the consultant
to the WDNR in accordance with NR 140.24 and NR 140.26, with copies to Milwaukee
County. All other groundwater results shall be submitted to Milwaukee County first, and
subsequently incorporated into the annual report to the WDNR. The monitoring event
reports shall provide a complete listing of monitoring parameters, monitoring results, the
method of detection, limit of quantization, and the methodology used for each analysis.
Evaluation of the data shall be performed under Task F.3 — Annual Report.

Provide coordination and related project management to perform the fieldwork and
associated laboratory analysis.

Task F.3 — Annual Report

This task identifies the activities associated with analyzing, compiling and preparing the
annual report to the Wisconsin DNR for the tasks under F.1 and F.2.

Prepare an annual report summarizing the monitoring program for each year. Analyze,
compile and prepare a narrative discussing the gas system operation and performance
under Task F.1. Present and evaluate 2017 monitoring results in terms of historical data,
regulatory compliance and operational efficiency.

Analyze, compile and prepare a narrative discussing the environmental monitoring program
presented under Task F.2. Evaluate and discuss groundwater, surface water, and leachate
head well data trends as appropriate. ldentify exceedances from preventive action limits
and enforcements standards. Compare groundwater level and leachate head well level data
with historical data on the site. Prepare a groundwater map if data deviates significantly
from historical information.

Submit two copies of a draft report to Milwaukee County by January 15, 2018. Submit three
final report copies to Milwaukee County and three copies to the WDNR by January 25, 2018.

Task F.4 — Gas Systems Expenses
This task identifies the expenses associated with the gas system monitoring, operation and

maintenance. These expenses apply to Task F.1 activities and are considered reimbursable
expenses.
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Include these reimbursable expenses with any other reimbursable expenses the consultant
is including in the proposal. Payment of reimbursable expenses requires receipts included
with invoices.

Reimbursable expenses include:

° Condensate tank pumping (Estimated at 4 pumping events / six 500 gallon
tanks each event)

° Miscellaneous expenses including minor pipe repair, tubing, and lubricant
(51,500)

° Basement gas meters and mailing costs ($300)

Task F.5 — Allowance

Respond to auto dialer and neighborhood telephone calls regarding the gas detectors and
take action to restart system and inspect homes for presence of landfill gas as necessary.
This effort is included in the Response Allowance of $1,500 and will be billed under task F.6.
If responses to alarms are needed, the County will issue an allowance authorization to
compensate for the work.

Miscellaneous allowance of $9,000 for work outside the scope of this RFP. The consultant
must receive written permission from the County project manager to use this allowance.

Assumptions

The price quoted by the consultant shall include rental fees for all equipment, including gas-
monitoring equipment.

Unanticipated minor work, such as minor repairs, is covered under Task F.1 and F.4 or as
authorized in an allowance. Significant changes to the scope of work, e.g., special repairs to
rectify pipe settlement, blower replacement, etc. is covered either under a separate
construction contract or as a change order to the consultant. This agreement does not
include funds for major repairs to the system.

Condensate pumping volumes are estimated. If the actual need or requirements vary
significantly from the estimate, Milwaukee County and the consultant agree to renegotiate

the billable expenses.

If additional services are requested by Milwaukee County or state agency, Milwaukee
County and the consultant will amend the contract.

IIl. PROJECT SCHEDULE

The following are the major milestones for this project:
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February 1, 2017: Begin O&M responsibilities
January 31, 2018: Annual report complete
January 31, 2018: Scope of work complete

IV. PROPOSAL CONTENT

The proposal shall conform to Milwaukee County's Proposal Preparation, Submission and
Evaluation Guidelines (see Appendix A). The proposal shall include the Consultant
Proposal Form (see Appendix A) and the following information:

Cover: Include project number and name, project location, consultant's name, address,
telephone number, FAX number, e-mail address, proposal date, etc.

Table of Contents: Include an identification of the material by section and page number.

Letter or Transmittal: The name and description of the organization submitting the proposal
briefly stating the proposer’s understanding of the service to be provided.

Organization’s Experience: Include a list of similar projects that the organization has
participated on in the past five (5) years. Attach a separate sheet for each project, up to
five (5) maximum, giving a brief description of each project and the organizations
participation.

Project Organization and Staff Experience: Include an organizational structure of the
project team, including the relationship of the sub-consultants to be used for this project.
The name of the Principal In Charge of this project along with their Professional
Registration Number in the State of Wisconsin must be clearly indicated in this section of
the proposal, along with the name, occupation and title of the Project Manager who will be
in charge of this project. Provide a resume’ for each individual involved in the project, and
include their name, title and/or duties for the project, professional registration, relevant
certifications, a brief description of related experience including time contribution in this
capacity to past projects, and qualifications. Provide a description of your staff's
experience with sustainable design or related work.

Sub-Consultants: Indicate the names and addresses of any sub-consultants and/or
associates proposed to be used in this project. State the capacity they would be used in
and the approximate percentage of the total services they would provide. Also state their
past experience in the field.

Project Approach: Provide a description of architectural and engineering problems you
anticipate in this project and how you propose to overcome them. Discuss how you plan
to staff the project to efficiently complete the work effort.

Scheduling:  Scheduling will be based on contractor schedule. Base proposal on
schedule provided in this RFP.

Constant Effort: Include a spreadsheet/matrix listing the names, classifications, hourly
rates and hours to be spent by each required task to complete the project as described in
this RFP (See sample in Appendix A).
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DBE Goals: The Disadvantaged Business Enterprise (DBE) participation goal for this
project/contract is 17%.

Quality Control: Submit a contract document quality control plan. Quality control is to be
performed by individuals not assigned to the project on an ongoing basis.

Fee Proposal: The fee for this project shall be clearly stated as an actual cost not-to-
exceed fee for these services. A dollar amount for reimbursable items as described in the
proposal should also be clearly stated

Sustainability As part of your proposal, provide examples of which elements of LEED
you would consider applicable and appropriate for this project. Limit this to items related
to construction and exclude operational plans.

V. PROPOSAL EVALUATION

See the attached Milwaukee County Proposal Preparation, Submission and Evaluation
Guidelines for the evaluation criteria (Appendix A). Proposers must recognize this is not a
bid procedure, and a Professional Services agreement will not be awarded solely on the
basis of the low fee proposal. Milwaukee County reserves the right to accept or reject any
and all proposals, issue addenda, request clarification, waive technicalities, alter the nature
and/or scope of the proposed project, request additional submittals, and/or discontinue this
process.

VI. GENERAL REQUIREMENTS

1. The successful consultant and/or any contractor affiliated with the prime consultant
shall be prohibited from submitting bids in the construction bidding process for this
project.

2. Selected Consultant shall follow Milwaukee County Code of Ethics as follows: No

person(s) with a personal financial interest in the approval or denial of a Contract
being considered by a County department or with an agency funded and regulated
by a County department, may make a campaign contribution to any County official
who has approval authority over that Contract during its consideration. Contract
consideration shall begin when a Contract is submitted directly to a County
department or to an agency until the Contract has reached final disposition,
including adoption, County Executive action, proceeding on veto (if necessary) or
departmental approval.

3. The successful consultant must be an Equal Opportunity Employer.

4. The proposal shall conform with all attached documents. All proposals should use
this RFP and its attachments as the sole basis for the proposal. The issuance of a
written addendum are the only official method through which interpretation,
clarification or additional information will be given.

5. All costs for preparing a proposal, attending the selection interview if required, or
supplying additional information requested by Milwaukee County, is the sole
responsibility of the submitting party. Material submitted will not be returned.
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6. The proposal must be submitted in a single bound 8-1/2” x 11” document.

7. With the signing and submission of a statement or proposal the submitting
consultant certifies that the standard terms and conditions of the Agreement for
Professional Services (that will be used to contract with the selected consultant)
has been read and understood and that the submitting consultant is ready, willing
and able to sign the agreement when requested without making any substantive
changes.

Submit five copies to Milwaukee County Department of Administrative Services no later
than 4:00 PM Wednesday January 11, 2017 at the address indicated below or via email.
The proposals shall be addressed and submitted to:

Steve Keith, PE.

Principal Engineer, Environmental Services Unit
Milwaukee County Department of Administrative Services
633 W. Wisconsin, Suite 1003

Milwaukee, WI 53203

E-mail: stevan.keith@milwaukeecountywi.gov
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CURRENT MONITORING POINTS

TABLE 1

FRANKLIN LANDFILL, MILWAUKEE COUNTY

Leachate Head Surface Water
Existing Monitoring Wells Private Wells Wells Locations
MW-12RR (126) OW-11 (016) PW-1 (053) LW-77 (077) SW-1R (419)
MW-13RR (128) OW-15 (021) PW-2 (050) LW-78 (078) SW-2R (420)
MW-18R (130) OW-19 (025) PW-9 (032) LW-79 (200) SW-3R (421)
MW-18A (103) OW-61 (061) PW-10 (034) LW-80 (201)
MW-18B (104) OW-63 (063) PW-17 (400) LW-81 (202)
MW-20RR (132) OW-64 (064) PW-19 (401) LW-82 (203)
MW-20A (120) OW-69 (069) PW-23 (402) LW-83 (204)
MW-24 (108) OW-70 (070) PW-26 (403) LW-84 (205)
MW-24A (109) OW-75 (075) PW-27 (404) LW-85 (206)
MW-24B (110) OW-76 (076) PW-30 (405) D-1(210)
MW-25R (111) PW-42 (407) D-2 (212)
MW-25A (112) PW-43 (408) D-3 (214)
MW-26 (114) PW-65 (409)
MW-26A (115) PW-81 (412)
MW-26B (116) PW-82 (413)
MW-27 (117) PW-83 (414)
MW-27A (118) PW-84 (415)
MW-278B (122) PW-85 (416)
MW-64S (124) PW-86 (417)
PW-54
PW-33
PW-ROCK1*
PW-ROCK2*

NOTES:

1. Monitoring points are labeled with the common name followed by the WDNR assigned number in

parenthesis, e.g., OW-11 ( 016).

2. Shading indicates wells that were sampled during past events and are no longer sampled.

3. Private wells PW-19 and PW-81 are no longer monitored upon owner request, Mr. Kinner and Mr. Brunn, respectively.
4. Private wells PW-9, PW-82 and PW-85 have been replaced with municipal water.

5. Private wells PW-54 and PW-33 have been added to the monitoring program beginning in December 2001.

6. Assume two new private well monitoring points for 2014 (PW-ROCK1, PW-ROCK?2).

wp



Table 2
Private Well Owners
Franklin Landfill, Milwaukee County

Well i Status ! Owner i Address ' Phone i Notes
PW-1 'Active 'Martin Gulczynski (Formerly T. McHenry, J. Marek) '8650 West Hawthorne Lane, Franklin, W1 53132 ! !
PW-2 1Active 1S. Bhupinder Ghuman (Previously J. Henry) 18510 West Hawthorn Lane, Franklin, W1 53132 ! !
PW-3 Abandoned  Milwaukee County (1994) 8230 & 36 West Rawson Avenue, Franklin, W1 53132 Well no longer in montring program
PW-9 Abandoned J. Reider (Home) 6669 South 76th Street Greendale, WI 53129 Well no longer in montring program
PW-10 iActive iJ. Reider (Crystal Ridge Ski Hill supply well) 16669 South 76th Street Greendale, W1 53129 i i
PW-17 iActive iJ. Reider (Pond wolf farm) 16669 South 76th Street Greendale, W1 53129 i i
PW-19 Active D. Kirner 8630 West Hawtorn Lane, Franklin, WI 53132 Well no longer in montring program
PW-23 iActive iR. Kustra 18710 West Hawthorne Lane, Franklin, WI 53132 i i
PW-26 Active iR. Knoll 18610 West Hawthorne Lane, Franklin, W1 53132 i i
PW-27 iActive iJ. Cervanansky i8530 West Hawthorne Lane, Franklin, WI 53132 | |
PW-30 1Active William Mierow (previously D. Mantz) 18570 West Hawthorne Lane, Franklin, W1 53132 !
PW-33 Active Richard Colwell 18750 West Hawthorne Court, Franklin, W1 53132 iPreviously Called PW-92
PW-42 Active John and Mary Plewa (previously L. Phillips) 18640 West Hawthorne Lane, Franklin, Wl 53132 i
PW-43 Active Fauzia Qureshi (Previously Peter and Diana Sayavoay (previousl 8550 West Hawthorne Lane, Franklin, W1 53132 i
PW-54 iActive Cheryl Matic 18730 West Hawthorne Court, Franklin, W1 53132 iPreviously Called PW-90
PW-65 iActive Peonles Choice Corporation (previously G. Gaffny) 18200 West Loomis Road. Franklin, WI 53132 ;
PW-81 Inactive Oncology Alliance (S. Brunn, Harvey Brunn no longer property ow7322 West Rawson Ave, Franklin, Wl 53132 Well no longer in montring program
PW-82 Active Barzynski 7220 West Rawson Ave, Franklin, W1 53132 Well no longer in montring program
! ! iThe mailing address for the Seib
H i iproperty (PW-83) is Ms. Leslie A. Seib,
d i 13525 West Verona Court, Milwaukee, W1
d i 153215. Mr. Ken Seib passed away in
PW-83 iActive K. Seib 17142 West Rawson Ave, Franklin, W1 53132 414-243-0832 i2008.
PW-84 iActive iPeter Schweitzer (formerly Fahning) 17140 West Rawson Ave, Franklin, Wil 53132 i d
They now use City water. The Mailing
address and contact for Polish Fest, Inc.
is Cindy Lemek, 6941 S. 68th Street,
PW-85 Inactive Cindy Lemek, Polish Fest, Inc (formerly T. Karow) 7148 West Rawson Ave, Franklin, Wl 53132 Franklin, WI 53132
i | i i iThe mailing address of J. O'Malley is
i i i i i0'Mally Investments, 5200 West Loomis
PW-86 iActive iJ. O'Malley 17106 West rawson Ave, Franklin, W1 53132 i iRoad, Greendale, WI 53129.
PW-ROCK1* pActive ! 17900 W. Crystal Ridge Drive, Franklin, WI. ! !
PW-ROCK2* pActive ' 17900 W. Crystal Ridge Drive, Franklin, WI. ' '
Notes:

Shading indicates private wells no longer included in monitoring system.

*Assume two new private well monitoring points for 2014 (PW-ROCK1, PW-ROCK2).




TABLE 3

MONITORING SCHEDULE
FRANKLIN LANDFILL, MILWAUKEE COUNTY

June Sampling Event December Sampling Event
Existing Monitoring Wells Existing Monitoring Wells
List 1 List 1
VOC
Private Wells Private Wells
List 2 List 2
VOC
Leachate Head Wells Leachate Head Wells
List4 List4
Surface Water Surface Water
List 3 Not Applicable

NOTES:

1. Monitoring points within each sampling category are listed in Table 3-1.

2. Parameters within each list are presented in Table 3-4.

3. VOC: volatile organic compounds as listed in Appendix 11l of WAC NR 507.30 using EPA Method 8021
for monitoring wells and Methods 524.2 + EDB and DBCP for private wells.



TABLE 4

MONITORING PARAMETERS
FRANKLIN LANDFILL, MILWAUKEE COUNTY

List1

List 2

List 3

List 4

Chloride, dissolved

Chloride

Chloride

Arsenic, dissolved

Arsenic, total

Sulfate, dissolved

Sulfate, total

Sulfate, total

Barium, dissolved

Barium, total

Total Alkalinity, filtered

Total Alkalinity, unfiltered

Total Hardness, filtered

Total Hardness, unfiltered

Total Hardness

Total Dissolved Solids

VOC (summer only)

VOC (summer only)

Field Measurements:

Field Measurements:

Field Measurements:

Field Measurements:

pH pH pH pH

Specific conductance Specific conductance Specific conductance Specific conductance
Temperature Temperature

Depth to Water Depth to Water

Well Depth Well Depth

NOTES:

1. Odor, color, and turbidity will be noted at the time of sampling.
2. VOC: Volatile Organic Compounds as listed on Wisconsin Department of Natural Resources Form 4400-

107A.

3. Specific conductance corrected to 25 degrees Celsius.
4. Private well VOCs are Method 524.2 + EDB and DBCP.



Table 5
FRANKLIN LANDFILL MONITORING WELL - DEPTH TO BOTTOM

Depthto  Standing
well water
bottom column
(infeet)  (infeet)

MW24B 165 66
MW24A 123 24
Mw24 16 10
owe4 52 28
MW64S 42 22
OWe63 75 39
owel 43 7
MW27B 179 166
MW27A 51 38
MW 27 20 9
OW75 44 40
MW13RR 17 10
MW12RR 18 10
OW76 50 32
ow1i1 24 3
Oow19 20 10
OW15 57 13
MW25R 59 8
MW25A 111 22
MW20A 60 35
MW20RR 16 9
MW18B 176 122
MW 18A 92 39
MW18R 57 8
Oow70 80 38
MW26A 89 33
MW 26 31 8
OowWe9 56 14

Based on NLS notes from the
June 2005 sampling event.

Does not include leachate head
wells

MW-25A, and MW-25R will likely
be abandoned and replaced with
new monitoring wells in late
2013. Assume replacement wells
have similar depth to bottom and
to water.



Table 6:
Basement Landfill Gas Monitoring Program

How many
monitors in Monitor(s)
LANDFILL Address Street Name Zip Code Post Office building Installed Date Installed/Delivered Warranty Expires

NIGHTHAWK

Franklin / MC Highway 6669 S. 76TH ST. FRANKLIN 2 (KIDDE Safety) 6/13/2013 1/1/2018

Franklin / MC Highway 6776 S. 76TH ST. 53129 FRANKLIN
NIGHTHAWK

Franklin / MC Highway 8510 W. HAWTHORNE LN. 53132 FRANKLIN 1 (KIDDE Safety) 6/13/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 8530 W. HAWTHORNE LN. 53132 FRANKLIN 2 (KIDDE Safety) 5/23/2013 @ 1215 1/1/2018
NIGHTHAWK

Franklin / MC Highway 8550 W. HAWTHORNE LN. 53132 FRANKLIN 2 (KIDDE Safety) 6/13/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 8570 W. HAWTHORNE LN. 53132 FRANKLIN (KIDDE Safety) 1/1/2018
NIGHTHAWK

Franklin / MC Highway 8610 W. HAWTHORNE LN. 53132 FRANKLIN 2 (KIDDE Safety) 4/22/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 8630 W. HAWTHORNE LN. 53132 FRANKLIN (KIDDE Safety) 1/1/2018
NIGHTHAWK

Franklin / MC Highway 8640 W. HAWTHORNE LN. 53132 FRANKLIN 2 (KIDDE Safety) 4/22/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 8650 W. HAWTHORNE LN. 53132 FRANKLIN 1 (KIDDE Safety) 6/13/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 8710 W. HAWTHORNE LN. 53132 FRANKLIN 2 (KIDDE Safety) 6/13/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 8730 W. HAWTHORNE LN. 53132 FRANKLIN 2 (KIDDE Safety) 4/22/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 7571 HIGHVIEW DR. 53129 GREENDALE 1 (KIDDE Safety) 4/22/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 7573 HIGHVIEW DR. 53129 GREENDALE 1 (KIDDE Safety) Left with mother 1/1/2018
NIGHTHAWK Installed 2 Meters

Franklin / MC Highway 6697 HILL PARK CT 53129 GREENDALE 2 (KIDDE Safety) 5/23/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 6711 HILL PARK CT 53129 GREENDALE 2 (KIDDE Safety) 5/6/2013 1/1/2018
NIGHTHAWK Installed 2 Meters

Franklin / MC Highway 6721 HILL PARK CT 53129 GREENDALE 2 (KIDDE Safety) 5/23/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 6727 HILL PARK CT 53129 GREENDALE 1 (KIDDE Safety) 5/23/2013 @ 1205 1/1/2018
NIGHTHAWK

Franklin / MC Highway 6729 HILL PARK CT 53129 GREENDALE 1 (KIDDE Safety) 4/22/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 6731 HILL PARK CT 53129 GREENDALE 1 (KIDDE Safety) 4/22/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 6733 HILL PARK CT 53129 GREENDALE (KIDDE Safety) 1/1/2018
NIGHTHAWK Installed 1 Meter

Franklin / MC Highway 6737 HILL PARK CT 53129 GREENDALE 1 (KIDDE Safety) 5/23/2013 1/1/2018
NIGHTHAWK Installed 1 Meter

Franklin / MC Highway 6739 HILL PARK CT 53129 GREENDALE 1 (KIDDE Safety) 5/23/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 6743 HILL PARK CT 53129 GREENDALE 1 (KIDDE Safety) 4/22/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 6745 HILL PARK CT 53129 GREENDALE 1 (KIDDE Safety) 5/23/2013 @ 1200 1/1/2018
NIGHTHAWK

Franklin / MC Highway 6747 HILL PARK CT 53129 GREENDALE 1 (KIDDE Safety) 4/22/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 6749 HILL PARK CT 53129 GREENDALE (KIDDE Safety) 1/1/2018
NIGHTHAWK

Franklin / MC Highway 7461 HILL VALLEY CT 53129 GREENDALE (KIDDE Safety) 1/1/2018
NIGHTHAWK

Franklin / MC Highway 7485 HILL VALLEY CT 53129 GREENDALE 1 (KIDDE Safety) 4/22/2013 1/1/2018
NIGHTHAWK Installed 1 Meter

Franklin / MC Highway 7498 HILL VALLEY CT 53129 GREENDALE 1 (KIDDE Safety) 5/23/2013 1/1/2018
NIGHTHAWK Installed 2 Meters

Franklin / MC Highway 7501 HILL VALLEY CT 53129 GREENDALE 2 (KIDDE Safety) 5/23/2013 1/1/2018
NIGHTHAWK

Franklin / MC Highway 7521 HILL VALLEY CT 53129 GREENDALE 1 (KIDDE Safety) 4/22/2013 1/1/2018

Franklin / MC Highway 7520 W. OLD LOOMIS RD 53129 FRANKLIN




Table 6:
Basement Landfill Gas Monitoring Program

How many
monitors in Monitor(s)
LANDFILL Address Street Name Zip Code Post Office building Installed Date Installed/Delivered Warranty Expires
Franklin / MC Highway 7610 W. RAWSON AVE 53158 FRANKLIN
NIGHTHAWK
Franklin / MC Highway 7700 W. RAWSON AVE. 53132 FRANKLIN 2 (KIDDE Safety) ? 1/1/2018
Franklin / MC Highway 7900 Crystal Ridge DR 53132 FRANKLIN
Doyne 912 Hawley Road 53208 MILWAUKEE
Doyne 970 Hawley Road 53208 MILWAUKEE
Doyne 818-820 North 49th Street 53208 MILWAUKEE
Doyne 826 North 49th Street 53208 MILWAUKEE
NIGHTHAWK
Doyne 834 North 49th Street 53208 MILWAUKEE 1 (KIDDE Safety) Installed 10/12/2012 8/1/2017
Doyne 906 North 49th Street 53208 MILWAUKEE
Doyne 906A North 49th Street 53208 MILWAUKEE
NIGHTHAWK left in back door @ 1238
Doyne 910 North 49th Street 53208 MILWAUKEE 1 (KIDDE Safety) PM 10/12/2012 8/1/2017
Doyne 916 North 49th Street 53208 MILWAUKEE
NIGHTHAWK
Doyne 917 North 49th Street 53208 MILWAUKEE 1 (KIDDE Safety) Installed 10/12/2012 8/1/2017
NIGHTHAWK Left with father @ 1200 PM
Doyne 920 North 49th Street 53208 MILWAUKEE 1 (KIDDE Safety) 10/12/2012 8/1/2017
Doyne 926 North 49th Street 53208 MILWAUKEE
NIGHTHAWK left in door @ 1107 AM
Doyne 820 North 54th Street 53208 MILWAUKEE 1 (KIDDE Safety) 10/12/2012 8/1/2017
Doyne 827 North 54th Street 53208 MILWAUKEE
Doyne 831 North 54th Street 53208 MILWAUKEE
Doyne 837 North 54th Street 53208 MILWAUKEE
Doyne 838 North 54th Street 53208 MILWAUKEE
Doyne 841 North 54th Street 53208 MILWAUKEE
Doyne 842 North 54th Street 53208 MILWAUKEE
Doyne 845 North 54th Street 53208 MILWAUKEE
Doyne 4802 West Wells 53208 MILWAUKEE
Doyne 4812 West Wells 53208 MILWAUKEE
NIGHTHAWK left in door (4820) @ 1230
Doyne 4818-4820 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) PM 10/12/2012 8/1/2017
Doyne 4824-4826 West Wells 53208 MILWAUKEE
Doyne 4828-4830 West Wells 53208 MILWAUKEE
Doyne 53208 MILWAUKEE
Doyne 4836 West Wells 53208 MILWAUKEE
NIGHTHAWK left in frond door @ 1225
Doyne 4902 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) 10/12/2012 8/1/2017
NIGHTHAWK Installed 10/12/2012 @
Doyne 4908 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) 1220 PM 8/1/2017
Doyne 4916 West Wells 53208 MILWAUKEE
Hand delivered 2
NIGHTHAWK monitors@1200 PM
Doyne 4922 West Wells 53208 MILWAUKEE 2 (KIDDE Safety) 10/12/2012 8/1/2017
NIGHTHAWK left in front door @ 1225
Doyne 4928 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) PM 10/12/2012 8/1/2017
NIGHTHAWK
Doyne 4934-4936 West Wells 53208 MILWAUKEE (KIDDE Safety) 8/1/2017
Hand delivered 2 monitors
NIGHTHAWK @11554 AM 10/12/2012 to
Doyne 5002 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) 5002 8/1/2017
NIGHTHAWK
Doyne 5002A West Wells 53208 MILWAUKEE 1 (KIDDE Safety) See above 8/1/2017
Doyne 5008 West Wells 53208 MILWAUKEE 8/1/2017
NIGHTHAWK left in front door @ 1150
Doyne 5016 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) AM 10/12/2012 8/1/2017
NIGHTHAWK left 2 monitors @11150
Doyne 5026-5028 West Wells 53208 MILWAUKEE 2 (KIDDE Safety) 10/12/2012 8/1/2017
NIGHTHAWK Hand delivered 1138 AM
Doyne 5034 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) 10/12/2012 8/1/2017
NIGHTHAWK left 2 monitors in front door
Doyne 5040 West Wells 53208 MILWAUKEE 2 (KIDDE Safety) @ 1135 AM 10/12/2012 8/1/2017
Doyne 5106-5108 West Wells 53208 MILWAUKEE
Doyne 5116 West Wells 53208 MILWAUKEE
Doyne 5132-5134 West Wells 53208 MILWAUKEE
NIGHTHAWK left 2 monitors in front door
Doyne 5138-5140 West Wells 53208 MILWAUKEE 2 (KIDDE Safety) @ 1135 AM 10/12/2012 8/1/2017
NIGHTHAWK left in back door @ 1127
Doyne 5204 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) AM 10/12/2012 8/1/2017
NIGHTHAWK left in front door @ 1130
Doyne 5224 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) AM 10/12/2012 8/1/2017
Doyne 5230 West Wells 53208 MILWAUKEE
Doyne 5310 West Wells 53208 MILWAUKEE
NIGHTHAWK Installed @ 1340
Doyne 5316 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) 10/12/2012 8/1/2017
Doyne 5322 West Wells 53208 MILWAUKEE
left with construction
NIGHTHAWK worker to put in house @
Doyne 5326 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) 1120 AM 10/12/2012 8/1/2017




Table 6:

Basement Landfill Gas Monitoring Program

How many
monitors in Monitor(s)
LANDFILL Address Street Name Zip Code Post Office building Installed Date Installed/Delivered Warranty Expires
NIGHTHAWK left in mailbox @ 1115 AM
Doyne 5330 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) 10/12/2012 8/1/2017
Doyne 5336 West Wells 53208 MILWAUKEE
Doyne 5404 West Wells 53208 MILWAUKEE
Doyne 5416 West Wells 53208 MILWAUKEE
Doyne 5416A West Wells 53208 MILWAUKEE
NIGHTHAWK Installed @ 1500
Doyne 5510 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) 10/12/2012 8/1/2017
NIGHTHAWK
Doyne 5510A West Wells 53208 MILWAUKEE (KIDDE Safety) See note above 8/1/2017
Doyne 5512 West Wells 53208 MILWAUKEE
Doyne 5520 West Wells 53208 MILWAUKEE
Doyne 5526 West Wells 53208 MILWAUKEE
Doyne 5526A West Wells 53208 MILWAUKEE
Doyne 5532 West Wells 53208 MILWAUKEE
Doyne 5532A West Wells 53208 MILWAUKEE
Doyne 5300 West Wells 53208 MILWAUKEE 8/1/2017
NIGHTHAWK Hand delivered @ 1232 PM
Doyne 817 North 49th Street 53208 MILWAUKEE 1 (KIDDE Safety) 10/12/2012 8/1/2017
Doyne 821 North 54th Street 53208 MILWAUKEE
Doyne 832 North 54th Street 53208 MILWAUKEE
NIGHTHAWK
Doyne 5112 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) Installed 1530 10/12/2012 8/1/2017
Doyne 5408-5410 West Wells 53208 MILWAUKEE
Doyne 826 North 54th Street 53208 MILWAUKEE
NIGHTHAWK Hand delivered 1245 PM
Doyne 5124 West Wells 53208 MILWAUKEE 1 (KIDDE Safety) 10/12/2012 8/1/2017
Doyne 5216 West Wells 53208 MILWAUKEE
Doyne 5422 West Wells 53208 MILWAUKEE
Doyne 5502 West Wells 53208 MILWAUKEE




Table 7
Sample Landfill Task Schedule

Month Task Landfill
January Monthly Site Visit / O&M Franklin
Monthly Site Visit / O&M Doyne
February Monthly Site Visit / O&M Franklin
Monthly Site Visit/ O&M Doyne
March Monthly Site Visit / O&M Franklin
Monthly Site Visit / O&M Doyne
Annual Condensate Sampling (one composite sample from all six
tanks) Franklin
Annual Condensate Sampling (one composite sample from both
tanks) Doyne
Quarterly Landfill Gas Monitoring / GEMS Upload Franklin
Quarterly Landfill Gas Monitoring / GEMS Upload Doyne
Check and Record Condensate Levels - Pump out if needed Franklin
Check and Record Condensate Levels - Pump out if needed Doyne
April Monthly Site Visit / O&M Franklin
Monthly Site Visit / O&M Doyne
May Monthly Site Visit / O&M Franklin
Monthly Site Visit / O&M Doyne
June Bi-annual groundwater sampling Franklin
Analyze results of bi-annual groundwater sampling. Sent to DNR
and input to GEMS Franklin
Send results of bi-annual groundwater sampling to well owners. Franklin
Monthly Site Visit/ O&M Franklin
Monthly Site Visit / O&M Doyne
Quarterly Landfill Gas Monitoring / GEMS Upload Franklin
Quarterly Landfill Gas Monitoring / GEMS Upload Doyne
Check and Record Condensate Levels - Pump out if needed Franklin
Check and Record Condensate Levels - Pump out if needed Doyne
July Monthly Site Visit / O&M Franklin
Monthly Site Visit / O&M Doyne
August Monthly Site Visit / O&M Franklin
Monthly Site Visit / O&M Doyne
September Annual DNR Site walk through. Franklin
Annual DNR Site walk through. Doyne
Monthly Site Visit / O&M Franklin
Monthly Site Visit / O&M Doyne
Quarterly Landfill Gas Monitoring / System Assessment and
Balancing / GEMS Upload Franklin
Quarterly Landfill Gas Monitoring / System Assessment and
Balancing / GEMS Upload Doyne
Check and Record Condensate Levels - Pump out if needed Franklin
Check and Record Condensate Levels - Pump out if needed Doyne
October Monthly Site Visit / O&M Franklin
Monthly Site Visit / O&M Doyne
Mow landfill Franklin
November Monthly Site Visit / O&M Franklin
Monthly Site Visit/ O&M Doyne
December Bi-annual groundwater sampling Franklin
Analyze results of bi-annual groundwater sampling. Sent to DNR
and input to GEMS Franklin
Send results of bi-annual groundwater sampling to well owners. Franklin
Monthly Site Visit / O&M / GEMS Upload Franklin
Monthly Site Visit / O&M / GEMS Upload Doyne
Quarterly Landfill Gas Monitoring Franklin
Quarterly Landfill Gas Monitoring Doyne
Check and Record Condensate Levels - Pump out if needed Franklin
Check Record Condensate Levels - Pump out if needed Doyne
January Annual Report Franklin
Annual Report Doyne




APPENDIX A



PROPOSAL PREPARATION, SUBMISSION & EVALUATION

Explanation to Prospective Offerors

Any prospective offeror desiring an explanation or interpretation of this RFP must
request it in writing no later than seven business days before the last date for
submission of proposals. Requests should be directed to the individual in charge at
the address listed in the RFP. Any information given to a prospective offeror
concerning a solicitation will be furnished promptly to all other prospective offerors
as an amendment to the RFP, if that information is necessary in submitting offers or
if the lack of it would be prejudicial to any other prospective offerors.

Complete Proposals

Proposals shall represent the best efforts of the offerors and will be evaluated as
such. Proposals must set forth full, accurate, and complete information as required
by this section and other sections of this RFP.

Unnecessarily Elaborate Proposals

Brochures or other presentations beyond those sufficient to present a complete and
effective response to this solicitation are not desired and may be construed as
unnecessarily elaborate and an indication of the offeror's lack of cost consciousness.
Elaborate art work, expensive paper and binding, and expensive visual and other
presentation aids are neither necessary nor desired. Concise and clear proposals are
sought.

All proposal documents shall be retained by the County and therefore, will not be
returned to the offerors. The County will not pay for preparation of proposals or for

Offerors are expected to examine the Site, Statement of Work and all instructions
and attachments in this RFP. Failure to do so will be at the offeror's risk.

V. Retention of Proposals

proposals that are retained by the County.
V. Examination of Proposals
VL. Legal Status of Offeror

Each offeror must provide the following information in its proposal:

A. Name of the offeror;



B.  Whether offeror is a corporation, joint venture, partnership (including type of
partnership), or individual;

C. Copy of any current license, registration, or certification to transact business in
the State of Wisconsin if required by law to obtain such license, registration, or
certification. If the offeror is a corporation or limited partnership and does not
provide a copy of its license registration, or certification to transact business in
the State of Wisconsin, the offeror shall certify its intent to obtain the
necessary license, registration or certification prior to contract award or its
exemption from such requirements; and

D. Copies of any current license, registration or certification required in RFP;

E. If the offeror is a partnership of joint venture, names of general partners or
joint venturers.

Each proposal must further contain a chart showing the internal organization of the
offeror and the numbers of regular personnel in each organizational unit.

Each proposal shall set forth the name, title, telephone number, and address of the
person authorized to negotiate in behalf of the offeror and contractually bind the

Offerors are to submit prices for each item identified in the Proposal. Offers for
services other than those specified will not be considered. The prices set forth in the
schedule will be used for evaluation purposes and for establishing a contract price.
Milwaukee County reserves the right to accept or reject any and all Proposals.

Offerors shall return with their proposal resumes and any other documents as may be

VIL. Organization of Offeror
VIII. Offerors Authorized Agent
offeror, if other than the person signing the proposal.
X, Price Schedule Submission
X. Certification and Representations
requested in the RFP.
XI. Signing of Offers

The offeror shall sign the proposal and print or type its name on the form. Erasures
or other changes must be initialed by the person signing the offer. Offers signed by
an agent shall be accompanied by evidence of that agent's authority, unless that
evidence has been previously furnished to the County.



XII.

Proposal Guarantee

XIII.

By submitting a proposal the offeror guarantees that it will keep its initial offer open
for at least 60 days.

Acknowledgement of Amendments

XIV.

Offerors shall acknowledge receipt of any amendment to this solicitation by signing
and returning the amendment or by letter or telegram including mailgrams. The
County must receive the acknowledgment by the date and time specified for receipt
of offers. Offeror's failure to acknowledge an amendment may result in rejection of
the offer.

Late Proposals and Modifications and Withdrawals of Proposals

XV.

Any proposal received at the office designated in the solicitation after the exact time
specified for receipt will not be considered.

Proposal Evaluation Criteria

XVI.

Following a list of general criteria which will be used to evaluate the proposals:

SAMPLE CRITERIA
a. Quality and responsiveness to the RFP. Weight: 20%

b. Project approach and understanding, including strategy to perform requested
work and time schedule. Weight: 30%.

c. Qualifications and experience. Weight: 35%
d. Fee and hourly rates. Weight: 15%.

Staffing

Consultant shall provide, at its own expense, all personnel required in performing
the services under this agreement. Such personnel shall not be employees of Owner.

The offeror must describe his or her qualifications and experience to perform the
work described in this RFP. Information about experience should include direct
experience with the specific matter and similar facilities. Areas of expertise of each
proposed staff member shall be provided (i.e., engineering, economics, architecture,
planning). Specific examples of similar or related projects previously conducted
shall cite:

- Name of client organization



- Name, address, and current telephone number of client contact person

- Contract number and inclusive dates

- Contract amount

Offeror shall provide the following information for every resume:

- Full name

- Title and areas of specialty

- Affiliation (that is, staff of offeror or subconsultant)

- Experience directly related to the proposed project

- Education/training

- Individual personnel hours and percentage of total project time which will be
devoted to the proposed project in total and broken down by task. (See
suggested matrix below)

- Resumes shall be included for all personnel expected to work on the project.

Only resumes of staff or subconsultant staff employed by or under contract
with the firm as of the date of proposal submission are to be included.



Doyne Landfill - Consultant Effort Breakdown

Title:
Hourly Rate:

Senior
Eng
(S /hr)

Tech
($ /hr)

Principal

(S /hr)

Proj Eng
(S /hr)

Hydro
($_/hr)

Proj Asst
($_/hr)

Total
Hour

Total
Labor
Cost

Expense Cost

Subtotal

Task D.1 - Gas System Monitoring and Operation
A. Quarterly Monitoring
B. System Assesment and Balancing
C. Condensate Management
D. Routine Maintenance and Trouble Shooting
E. Basement Landfill Gas Monitoring
F. Project Management

D.2 - Annual Report

144

NA

Basic Service

s Subtotal:

D.3 - Gas Systems Expenses
Condensate Pumping
Misc Parts and Supplies
Basement Gas Meters and Mailing Costs
Other
D.4 - Allowance
Response Allowance
Miscellaneous Allowance

$1,500.00
S 300.00

$1,500.00
$7,000.00

Reimbursable Subtotal:

TOTAL:

Use this form, or equivalent to provide a breakdown of labor hours and expenses on a per-task basis
The subtotals for Basic Services and Reimbursable should correspond to the amounts listed on the Fee Proposal




Franklin Landfill - Consultant Effort Breakdown

Title:
Hourly Rate:

Senior
Eng
(S /hr)

Tech
($ /hr)

Proj Eng
(S /hr)

Hydro
($_/hr)

Principal

(S /hr)

Proj Asst
($_/hr)

Total
Hour

Total
Labor
Cost

Expense Cost

Subtotal

Task F.1 - Gas System Monitoring and Operation
A. Quarterly Monitoring
B. System Assesment and Balancing
C. Condensate Management
D. Routine Maintenance and Trouble Shooting
E. Basement Landfill Gas Monitoring
F. Project Management

F.2 - Environmental Monitoring Program

F.3 - Annual Report

144

NA

Basic Service

s Subtotal:

F.4 - Gas Systems Expenses
Condensate Pumping
Misc Parts and Supplies
Propane
Basement Gas Meters and Mailing Costs
Other
F.5 - Allowance
Response Allowance
Miscellaneous Allowance

$1,500.00

S 300.00

$1,500.00
$9,000.00

Reimbursable Subtotal:

TOTAL:

Use this form, or equivalent to provide a breakdown of labor hours and expenses on a per-task basis
The subtotals for Basic Services and Reimbursable should correspond to the amounts listed on the Fee Proposal




Operation And Maintenance of the Franklin and Doyne Park Landfill Gas Control Systems
5741-17802-OA & 5741-17802-OB

Page 1 of 2
MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES
ARCHITECTURE AND ENGINEERING DIVISION

PROJECT: Franklin Landfill
5741-17802-OA

CONSULTANT PROPOSAL

l. BASIC SERVICES (Include services of all needed sub consultants)

A.  "ACTUAL COST -NOT TO EXCEED" fee for environmental services relating to Franklin Landfill:
$
( )

. REIMBURSABLES (Include listed expenses and allowances)

A.  "ACTUAL COST -NOT TO EXCEED" $

( )

. TOTAL FEE (Sum of basic services and reimbursables)
A. "ACTUAL COST -NOT TO EXCEED" $

( )

1. PRINCIPAL IN CHARGE

Name of Principal
Engineer's Registration No. in Wisconsin
Flat hourly rate for principal

Participation of Disadvantaged Business Enterprises at the rate of 17% will be required.

Firm Name

Authorized Signature

Title

Date



Operation And Maintenance of the Franklin and Doyne Park Landfill Gas Control Systems
5741-17802-OA & 5741-17802-OB

Page 2 of 2
MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES
ARCHITECTURE AND ENGINEERING DIVISION

PROJECT: Doyne Landfill
5741-17802-OB

CONSULTANT PROPOSAL

l. BASIC SERVICES (Include services of all needed sub consultants)

A.  "ACTUAL COST -NOT TO EXCEED" fee for environmental services relating to Doyne Landfill:
$
( )

. REIMBURSABLES (Include listed expenses and allowances)

A.  "ACTUAL COST -NOT TO EXCEED" $

( )

. TOTAL FEE (Sum of basic services and reimbursables)
A. "ACTUAL COST -NOT TO EXCEED" $

( )

V. PRINCIPAL IN CHARGE

Name of Principal
Engineer's Registration No. in Wisconsin
Flat hourly rate for principal

Participation of Disadvantaged Business Enterprises at the rate of 17% will be required.

Firm Name

Authorized Signature

Title

Date
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MILWAUKEE COUNTY

DEPARTMENT OF ADMINISTRATIVE SERVICES
FACILITIES MANAGEMENT DIVISION

CONSULTANT AGREEMENT
FOR

PROFESSIONAL SERVICES

Compensation Based on
“Not-To-Exceed” Sum and
Individual “Direct Salary Rates/Hour”
(Without Outside Construction Manager)

Type “C” Agreement

PROJECT TITLE:
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Consultant Firm:
Address:
(City) (State) (Zip Code)
Phone No. Fax No.
E-Mail
Type of Services:
Last Reviewed by Corporation Counsel — December 2012 AGR C 1/13
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THIS AGREEMENT, entered into this day of 20 , by and
between MILWAUKEE COUNTY (hereinafter referred to as “MILWAUKEE COUNTY” or “OWNER”) and

(hereinafter referred to “CONSULTANT”), is subject to the following conditions.

11

1.2

21

211

2.12

3.1

GENERAL CONSULTANT

The CONSULTANT shall provide Professional Architectural and/or Engineering Services for the
various phases of the Project, as may be authorized, in accordance with the terms and conditions
of this Agreement.

The CONSULTANT shall designate in the space provided below one principal of the firm
responsible to OWNER and available to answer questions, make decisions, and bear full
responsibility for the Project.

is the designated principal.

PROJECT SCOPE

Work within the scope of this Agreement shall include the tasks and objectives set forth in the
OWNER’s Request for Proposal (“RFP”), which is incorporated herein by reference, the
CONSULTANT’s Scope of Work (see Attachment “A”), and any Addenda, on a Not-to-Exceed
Sum Basis with Reimbursable Expense if required as outlined in this Agreement.

CONSULTANT shall perform professional consulting services for OWNER when and as directed
by OWNER and shall respond to OWNER inquiries within forty-eight (48) hours.

OWNER's desired completion dates for critical items: (refer to Paragraph 3.8 Performance Time)

.1 Programming and Master Plan

.2 Schematic Design

.3 Design Development

.4 Contract Documents

.5 Bid Opening

.6 Construction Start

.7 Substantial Completion/Occupancy

9

10

BASIC SERVICES

Services shall be furnished by the CONSULTANT for performance of the following as may be
requested in the RFP and the Scope of Work. Basic Services shall include all work described
herein except as more specifically described, required, added, or modified by the RFP, Scope of
Work and Addenda.

Programming and/or Master Plan Phase

1
LATEST REVISION DATE : DECEMBER 2012



3.11

3.1.2

3.1.3

3.2

3.2.1

3.2.2

3.2.3

3.2.4

3.25

3.3

3.3.1

3.3.2

3.3.3

From interviews, research, and study of the OWNER’s needs, the CONSULTANT shall prepare a
program and an Estimate of Probable Construction Costs for the Project. Elements of the
program shall include a full description of each of the following:

.1 Exterior and interior functional areas and spaces of the Project, with technical and equipment
requirements on each;

.2 Comparisons between existing and proposed facilities and systems;

.3 Diagrams to describe proposed circulation and relationships between functional areas and
departments;

.4 Descriptions of provisions for future changes and growth;

.5 Narrative of the rationale for proposed program and prioritized options to maintain Project
budget.

Upon completion of the Programming Phase documents, the CONSULTANT shall submit three
(3) copies of drafts of same for review.

After review, the CONSULTANT shall incorporate necessary corrections and additions into the
final report and submit three (3) copies to OWNER for approval.

Schematic Design Phase

Based upon the approved written program and budget, the CONSULTANT shall further examine
the site and existing facilities, study existing conditions, and, based on the programmed analysis
of OWNER's requirements, prepare studies and drawings of suggested solutions, outline
suggested construction materials and systems, and submit recommendations for approval by
OWNER.

The CONSULTANT shall prepare drawings and other exhibits which are conceptual in character
and closely follow the program developed and accepted in the Programming Phase.

The CONSULTANT shall incorporate in these schemes conceptual building plans, preliminary
sections and elevations, influence of site, selection of building systems and materials, and show
approximate dimensions, areas and volumes.

The CONSULTANT shall submit an Estimate of Probable Construction Costs upon which
OWNER can evaluate the Project and determine whether to proceed with the Design
Development Phase.

The CONSULTANT shall submit three (3) copies of the Schematic Design Phase documents for
review.

Design Development Phase

After receiving approval of the Schematic Design Phase submittal, the CONSULTANT shall
develop design and prepare drawings and other documents to fix and describe the size and
character of the entire Project as to site work, architectural, structural, mechanical, and electrical
systems, equipment, construction materials, and such other essentials as may be appropriate,
including functional and operational aspects of facilities.

The CONSULTANT shall design the Project in compliance with applicable federal, state, and
local codes, ordinances and regulations, and with requirements or service rules of utilities having
jurisdiction.

The CONSULTANT shall provide revised Estimate of Probable Construction Costs provided

during Schematic Design Phase.

2
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3.34

3.4

3.4.1

3.4.2

3.4.3

3.4.4

3.5

351

3.5.2

3.53

3.6

3.6.1

The CONSULTANT shall submit three (3) copies of the Design Development Phase documents
for review.

Contract Documents Phase

After receiving approval of Design Development Phase submittal, the CONSULTANT shall
prepare drawings and specifications for bidding and construction purposes, including what
testing, warranties and guarantees are required of the parts and systems. When documents are
approximately eighty percent (80%) complete, the CONSULTANT shall submit three (3) copies to
OWNER for review and comments.

When the documents are one hundred percent (100%) complete, the CONSULTANT shall submit
three (3) copies to OWNER for approval of completed Bidding Documents and an updated
Estimate of Probable Construction Costs.

The CONSULTANT shall conform to OWNER's current standard formats on file in Architecture,
Engineering and Environmental Services Section of the Facilities Management Division of
Milwaukee County Department of Administrative Services, 633 W. Wisconsin Ave Ste 1003,
Milwaukee, W1 53203.

After the one hundred percent (100%) complete bidding documents have been approved by
OWNER, the CONSULTANT shall submit one (1) signed, stamped original set of Bidding
Documents suitable for use in reproducing document sets for distribution during the bid process,
unless otherwise specified in the Agreement.

Bidding Phase

OWNER will make Contract Documents available to Bidders. OWNER will determine cost and
other terms. OWNER will direct bidding of Contracts (informal, formal, multiple or single prime
construction contracts).

CONSULTANT shall:

.1 Coordinate with OWNER for Advertisement of Bids. OWNER will prepare and place
Advertisement of Bids.

.2 Make application for required plan approvals. Pay local and state Examination Fees and be
reimbursed at cost (fee for General Building Permit to be paid by Contractor).

.3 Prepare necessary Addenda copies for distribution required to amend or clarify Bidding
Documents. Complete Addenda so Bidders have access to them at least five (5) working
days prior to bid opening. OWNER will mail out Addenda copies if they are delivered no later
than seven (7) working days prior to bid opening.

.4 Conduct a pre-bid conference, log attendance, tour site and take minutes of the conference,
with one (1) copy to OWNER.

.5 Review bids for conformance with bidding requirements. Make recommendations as to
award of contract(s).

If the low acceptable bid total received exceeds by five percent (5%) the Estimate of Probable
Construction Costs submitted prior to bidding, the CONSULTANT shall revise the Bidding
Documents, and rebid the project at no additional cost to OWNER.

Construction Phase
The CONSULTANT shall provide clarifications necessary for construction; review and approve

shop drawings and other submittals; coordinate colors and materials with OWNER as defined in
the Contract Documents.

3
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3.6.2

3.6.3

3.6.4

3.6.5

3.7

3.7.1

3.7.2

3.7.3

3.7.4

3.75

3.8

The CONSULTANT shall provide administration; coordination and on-site observation of the work
in compliance with Wis. Stats. Chapter 443; confirm compliance with Contract Documents;
determine quality and acceptability of materials provided and interpret Contract Documents;
observe required tests; make recommendations regarding Change Orders and payments to
contractors; and make recommendations as to Substantial Completion and final acceptance of
the Project.

The CONSULTANT shall issue a Construction Bulletin (“CB”) in response to all Requests for
Information (“RFIs”) estimated to impact the construction contract dollar amount by more than
$5,000.00. A CB may be required on a case-by-case basis by the OWNER for RFIs estimated to
impact the construction contract dollar amount by less than $5,000.00.

The number of additional CONSULTANT visits to site shall be as stated in the RFP.

The CONSULTANT shall not have authority over or responsibility for means, methods,
techniques, sequences or procedures of construction selected by contractor(s) for safety
precautions and programs incident to the work of contractor(s) or for the failure of contractor(s) to
comply with laws, rules or regulations, ordinances, codes, or orders applicable to contractor(s)
furnishing and performing work.

General Consultant Services
CONSULTANT services applicable to the above phases include the following:

Conferences with OWNER, Users, Prime Contractors and subcontractors required to review and
resolve questions regarding the Project.

When requested by OWNER, the CONSULTANT shall attend presentations and appearances
before public bodies with OWNER to discuss details, to comment, to recommend, to give
progress reports, and to obtain approvals.

Cost Control: The budget established by the OWNER for the construction of the Project and
CONSULTANT fee shall be considered as absolute. The CONSULTANT shall advise OWNER in
writing of the following:

.1 If directives or actions of OWNER increase the scope or cost of the Project or are considered
by CONSULTANT to constitute Additional Services under this Agreement.

.2 If CONSULTANT becomes aware that current market conditions have changed sufficiently to
preclude construction within the limits of the approved budget.

The CONSULTANT shall recommend to OWNER the obtaining of such investigations, surveys,
tests, analyses, and reports as may be necessary for proper execution of CONSULTANT's
services.

CONSULTANT shall comply with Wisconsin Laws pertaining to registered architects and
engineers, and federal, state, and local laws, codes, and regulations relating to responsibilities in
design and administration of this Agreement.

Performance Time

The CONSULTANT shall complete the following time schedule for the performance of
CONSULTANT's services:

.1 Programming and/or Master Plan Phase

.2 Schematic Design Phase

.3 Design Development Phase

4
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3.9

3.10

3.10.1

3.10.2

3.10.3

3.104

3.11

3.11.1

.4 Contract Document Phase

The schedule shall show each phase of the Project in working days, including review times, and,
if required, sub-schedules to define critical portions of schedule. The schedule shall be mutually
acceptable to CONSULTANT and OWNER and, at a minimum, shall be consistent with the
completion dates included in Paragraph 2.1.2.

Record Documents
See Attachment "H".
Subconsultant Services

Should CONSULTANT find it necessary or advisable to employ subconsultants for performing
services under this Agreement, the following shall apply:

CONSULTANT shall:
.1 Be responsible for services performed by any subconsultants under this Agreement.

.2 Be compensated for the cost of any subconsultants as provided under Payments
(subconsultant compensation is included in the overall basic compensation total).

Subconsultants employed shall be engaged in conformance with the following:

.1 Obtain OWNER’s written approval for the hiring of each proposed subconsultant to be used
in performance of the contractual obligations under this Agreement. Milwaukee County's
Project Manager will indicate such approval and/or rejection on Attachment "[".

.2 Within five (5) days of the above approval, subconsultant shall execute Attachment "J",
binding subconsultant to the terms and conditions of this Agreement including the Audit and
Inspection of Records requirements.

.3 Milwaukee County will not approve as a subconsultant a person connected with a firm
manufacturing, selling, or installing material or equipment that is or may be included in
Project.

.4 Approved subconsultants shall also complete Attachment "B" (Manpower, Direct Salary
Rate and Overhead & Profit Factor Schedule) for potential additional services to be
requested at a later date.

Unless otherwise approved by OWNER, CONSULTANT shall not employ subconsultants within
the CONSULTANT's specialties, i.e. architectural design for architects, electrical for electrical
engineers, HVAC for HVAC engineers, etc.

Fees for subconsultants shall be compensated by OWNER as billed to CONSULTANT (there
shall be no mark up for costs/fees billed by subconsultants).

Additional Services
Based on hourly service rates (see Attachment "B").

Services described in this Section are not included in Basic Services, and shall be paid by
OWNER in addition to compensation for Basic Services. The services described under this
Section shall only be provided if authorized in writing by the OWNER following a mutual
agreement of the scope of the additional services and negotiation of a fair and reasonable actual
cost “not-to exceed” fee.

If OWNER and CONSULTANT agree that the performance of this Agreement requires
representation at the construction site in addition to that described in Paragraph 3.6.2, then

5
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CONSULTANT shall provide one or more Project Representatives to assist in carrying out of
such additional on-site responsibilities.

.1 Through the observations by such Project Representatives, the CONSULTANT shall
endeavor to provide further protection for OWNER against defects and deficiencies in work,
but furnishing such project representation shall not modify rights, responsibilities or
obligations of CONSULTANT as described elsewhere in this Agreement.

3.11.2 Making revisions in Drawings, Specifications or other documents when such revisions are:
.1 The result of a change by OWNER from a previous instruction or approval given by the
OWNER, including revisions made necessary by adjustments in OWNER's program or

Project budget;

.2 Required by enactment or revision of codes, laws or regulations subsequent to preparation of
such documents; or

.3 Dueto changes required as a result of OWNER's failure to render decisions in a timely
manner.

3.11.3 Providing services required because of significant changes in the Project including, but not limited
to, size, quality, complexity, OWNER's schedule or method of bidding and contracting for
construction.

3.11.4 Providing consultation concerning replacement of work damaged by fire or other cause during
construction, and furnishing services required in connection with the replacement of such work.

3.11.5 Providing services made necessary by the default of a contractor, by major defects or deficiencies
in the work of a contractor, or by the failure of performance of either the OWNER or a
contractor under contract for construction.

3.11.6 Providing services in connection with a public hearing, arbitration proceeding or legal proceeding
except where CONSULTANT is party thereto or as exempted by Paragraph 4.3.1.

3.11.7 Providing services to apply for and obtain code variances, if necessary.

3.11.8 Provide an inventory and placement of OWNER's existing furniture and equipment.

3.11.9 Providing other services as requested by the OWNER.

3.12 Reimbursable Expenses
See Attachment "C" for specific description of reimbursable expenses. Reimbursable expenses
are limited to those not included in the CONSULTANTSs and/or subconsultants’ “Overhead

Factor”.

3.12.1 The allowance for all reimbursables for the project shall not exceed
Dollars ($ )

4, COMPENSATION (applicable to both CONSULTANT and subconsultants)
CONSULTANT compensation for services shall be based on the following terms and conditions:
4.1 The Basic Services Compensation Total for the project for the CONSULTANT including all

subconsultants shall be the “Not-To-Exceed” sum of
Dollars ($ ) on the basis of hourly rates set forth in Paragraph 4.2.

6
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4.2

4.3

43.1

Additional Services Rate ltemization

The form on which the Additional Services Rate Itemization is reported and approved is included
as Attachment “B” (by CONSULTANT and subconsultants).

On Attachment "B" list staff by name, including clerical staff, who will be assigned to the Project.

“Overhead Rate” (Overhead Factor less profit) contained within the Overhead Factor submitted
by CONSULTANT and each subconsultant shall be Federal Acquisition Regulation (“FAR”) (48
CFR 1-31) audit certified. Provide a copy of the most recent auditor's report for each rate.

If CONSULTANT or subconsultant does not possess a FAR audit certified rate then each shall
submit as Attachment “B-2” their proposed rate, for the fiscal year, with identification of the
accounting method used and certification that the proposed rate contains only those indirect costs
proper and appropriate for the type of professional services sought by this Agreement. Itis
understood and agreed that no direct charge will be made for labor or expenses included in the
Overhead Factor.

"Overhead Factor" and the "Principal's Flat Rate" shall include but are not limited to
reimbursement of the following:

- Social Security - General Office Expenses

- Vacation, Holiday & Sick Pay - Dues & Subscriptions

- Pension & Personal Insurance Plans - Profit

- Local Telephone & Fax Service - Registration Fees

- Insurance - Legal & Accounting Expenses

- Postage & Shipping (see "C-2") - Auto Expenses, Parking

- Taxes - Travel costs to locations within a

- Office & Drafting Supplies 100-mile radius of Milwaukee
- Repairs & Maintenance - Meals

- Selling Expense - Use of Cadd Equipment and Systems
- Office Rental (Including drawing plots)

- General Advertising - Miscellaneous Overhead

- Office Utilities

For personnel changes during the term of this Agreement submit a new Attachment "B-1" within
sixty (60) days of adding or deleting staff used or permanent classification changes. In case of
added personnel or classification changes, the new "Direct Salary Rate/Hour" will not increase
more than 10 percent (10%) above the rate previously listed for the specific classification being
replaced.

Payment for Approved Additional Services

If approved Additional Services as set forth in Paragraph 3.11 are performed, CONSULTANT
shall be paid for such services and expenses on the basis of hourly rates set forth in Paragraph
4.2. Amounts paid may be in excess of the Basic Compensation.

Non-Reimbursable Costs and Services

If arbitration or court proceedings are brought against OWNER for damages or other relief
attributable to the negligent acts of CONSULTANT or defective drawings, specifications, or other
Contract Documents for which the CONSULTANT is responsible, CONSULTANT, to the extent
CONSULTANT is found responsible, shall assume the defense, bear any related legal expense,
and satisfy awards and judgments resulting from such claims. The CONSULTANT shall pay the
costs of revisions to drawings or other documents because of errors or omissions on the part of
CONSULTANT.

Costs not specifically mentioned in Attachment "C".
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5.1

5.1.1

5.2

53

54

541

5.4.2

543

PAYMENTS
Payments to CONSULTANT for services shall be made as follows:

Monthly invoices: Attachments “D-1” & “D-2” for “Basic Services Compensation” and
Attachments “D-17, “D-2” and “D-3” for approved “Additional Services”. All costs submitted on
these attachments shall be supported by properly executed payrolls, time records, invoices,
contracts or vouchers, or other official documentation evidencing in proper detail the nature and
propriety of other accounting documents pertaining in whole or in part to the Agreement. Except
for documentation specifically required by the attachments, all other supporting documentation
shall not be submitted but shall be clearly identified and readily accessible as specified herein
under Section 9, AUDIT AND INSPECTION OF RECORDS.

Bill each individual annual project or requested service separately following the format of
OWNER's Attachments “D-1” though “D-3” not more than once monthly or when project
CONSULTANT service is complete. Each bhilling shall be for not less than $500, except for the
final billing for an amount due.

Monthly Invoices and Retainage

OWNER will make payments to CONSULTANT within thirty (30) days of invoice approval on the
basis of monthly billings prepared by the CONSULTANT and approved by the OWNER.
Payments will be made on the basis of ninety five percent (95%) of the approved statement. No
retainage, however, shall be withheld for reimbursable expenses.

Progress Payment limitations

Progress payments for basic services shall total no more than the following percentages of total
basic compensation payable.

Program and Master PIan ..........coiiiii e Ten Percent (10%)
Schematic DEeSIgN ......viri i Twenty Five Percent (25%)
Design DevelopmMENt ...t Forty Percent (40%)
Contract DOCUMENTS .....cviiiii it Seventy Eight Percent (78%)
BIdAING .o e Eighty Two Percent (82%)
Construction AdmiNIstration ............c.oooiiiiiiiiii One Hundred Percent (100%)

Final Payment
Final payment shall be made after the following have been accomplished:

.1 OWNER s in receipt of CONSULTANT's signed Certification of Substantial Completion
(A.lLA. Document G704) in conformance with Contract Documents (for each contract).

.2 OWNER is in receipt of "Record Documents".
.3 OWNER is in receipt of CONSULTANT’s invoice labeled "Final Billing".

.4 OWNER has determined that CONSULTANT has performed the obligations under this
Agreement.

Final payment shall be the release of the five percent (5%) retainage, held by OWNER from
partial payments for performance under this Agreement.

Upon notification from OWNER to the CONSULTANT that the obligations under this Agreement
have been completed, the CONSULTANT shall within thirty (30) calendar days submit for
payment a final invoice for any remaining unpaid charges. Should the CONSULTANT fail to
respond within the thirty (30) days, the OWNER will assume no additional charges have been
incurred. OWNER will transmit to CONSULTANT notice of termination of this Agreement with a
check for any remaining retainage.
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6.1

6.2

7.1

7.1.2

DISPUTE RESOLUTION

Claims, disputes and other matters in question between the CONSULTANT and the OWNER
arising out of or relating to the Agreement or breach thereof, which cannot be resolved through
negotiation between the parties, shall be subject to and decided at the sole discretion of the
OWNER, either by the process and procedures set forth in Article 6 of AIA Document B901, Part
1, (1996 edition, not bound herein) Dispute Resolution — Mediation and Arbitration or in a court of

law.

Any mediation or arbitration conducted under this Agreement shall take place in Milwaukee,
Wisconsin, unless an alternative location is chosen by mutual agreement of the Parties. The
exclusive venue for any cause of action brought in relation to this Agreement shall be Milwaukee

County Circuit Court, Milwaukee, Wisconsin.

CONSULTANT'SRESPONSIBILITY

Insurance & Proof of Financial Responsibility for Claims

Purchase and maintain policies of insurance and proof of financial responsibility to cover costs as
may arise from claims of tort as respect damage to persons or property and third parties in such
coverage and amounts as required and approved by the County Risk Manager. Furnish
acceptable proof of such coverage to the County Risk Manager prior to services commenced

under this Agreement.

Provide evidence of the following coverage and minimum amounts.

Iype of Coverage

Wisconsin Workers Compensation

Employers Liability & Disease
USL&H and All States Endorsement

General Liability

Bodily Injury & Property Damage to include
personal injury, fire, legal, products and
complete operations

Contractual Liability and X, C & U

Architects & Engineers Professional Liability &
Errors & Omissions

(Refer to paragraph 7.2 for additional conditions)

Environmental Impairment Insurance

Automobile Liability

Bodily Injury & Property Damage
All Autos

Statutory
(Waiver of Subrogation for Workers
Comp by Endorsement)

$100,000/$500,000/$100,000

$5,000,000 Per Occurrence (name the
OWNER as an Additional Insured in the general
liability policy by endorsement)

$5,000,000 Aggregate

$2,000,000 Per Occurrence

$1,000,000 Aggregate minimum
(Unless not required)

(name the OWNER as an Additional Insured in the
automobile policy by endorsement)

$1,000,000 Per Accident

Note: Consultants performing work on the secured air side at General Mitchell International
Airport and Timmerman airport shall maintain at least $5,000,000 Auto & Commercial General
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7.1.3

7.1.4

7.1.5

7.1.6

7.1.7

7.2

7.2.1

7.2.2

7.2.3

7.2.4

7.2.5

7.2.6

7.2.7

7.3

7.3.1

Liability Limits. This can be satisfied through a combination of Auto and Umbrella, and General
Liability and Umbrella Limits.

Except for Environmental Impairment Insurance, Professional Liability (Errors and Omissions),
Workers Compensation and Employers Liability, name OWNER as an additional insured in the
general liability and automobile policy as their interests may appear as respects services provided
in this Agreement. A Waiver of Subrogation for Workers Compensation by endorsement in favor
of Milwaukee County shall be provided. Afford OWNER Thirty (30) day written notice of
cancellation or non-renewal.

Place insurance specified above with at least an “A” rated carrier per Best's Rating Guide
approved to do business in the State of Wisconsin. Submit deviations or waiver of required
coverage or minimums in writing to OWNER's Risk Manager for approval as a condition of this
Agreement. Waivers may be granted when surplus lines and specialty carriers are used.

Submit certificate of insurance and endorsements for review to OWNER for each successive
period of coverage for duration of this Agreement.

The insurance requirements contained within this Agreement are subject to periodic review and
adjustment by the OWNER’s Risk Manager.

Required certificates and endorsements shall be part of Attachment "E".
Professional Liability - Additional Provisions

Provide additional information on professional liability coverage as respects policy type, i.e.,
errors and omissions for consultants, architects, and/or engineers, etc.; applicable retention
levels; coverage form, i.e. claims-made, occurrence; discovery clause conditions; and effective,
retroactive, and expiration dates, to OWNER's Risk Manager as requested to obtain approval of
coverage as respects this section.

Be responsible for the accuracy of the services performed under this Agreement and promptly
make necessary revisions or corrections to services resulting from negligent acts, errors or
omissions without additional compensation.

Give immediate attention to these revisions or corrections to prevent or minimize delay to Project
schedule.

Be responsible to the OWNER for losses or costs to repair or remedy as a result of
CONSULTANT's negligent acts, errors or omissions.

It is understood and agreed that coverage which applies to services inherent in this Agreement
will be extended for two (2) years after completion of work contemplated in this Project if
coverage is written on a claims-made basis.

Deviations and waivers may be requested in writing based on market conditions to OWNER's Risk
Manager. Approval shall be given in writing of any acceptable deviation or waiver to the
CONSULTANT prior to the CONSULTANT effecting any change in conditions as contained in this
section. Waivers shall not be unduly withheld nor denied without consultation with the
CONSULTANT.

Obtain information on the professional liability coverage of subconsultants and/or subcontractors
in the same form as specified above for review by OWNER's Risk Manager.

Compliance with Governmental Requirements

Evidence satisfactory compliance for Unemployment Compensation and Social Security
Reporting as required by federal and state laws.
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7.4

7.5

7.5.1

7.6

8.1

8.2

8.3

Indemnity

Each party agrees to the fullest extent permitted by law to indemnify, defend and hold harmless,
the other party, and its agents, officers and employees, from and against all loss and expenses
including costs and attorney’s fees by reason of liability for damages including suits at law or in
equity, caused by any wrongful, intentional, or negligent act or omission of its employees or
agents which may arise out of or are connected with the activities covered by this Agreement.
Each party shall further indemnify the other from, and defend against, any liability or expenses
(including reasonable attorneys’ fees) arising out of or relating to an act or omission by it or its
employees arising out of or relating to (1) federal, state, or other laws or regulations for the
protection of persons who are members of a protected class or category of persons, (2) sexual
discrimination or harassment, (3) any personal injury (including death) received or sustained by
any employee of either party, its subcontractors, agents, or invitees for any reason not covered by
workers compensation, and (4) any personal injury (including death) sustained by a third party or
property damage by reason of any act or omission, negligent, or otherwise, to the extend caused
by a party or its employees. Milwaukee County’s liability shall be limited by Wisconsin State
Statutes § 345.03(3) for automobile and § 893.80(3) for general liability.

Conflict of Interest

CONSULTANT shall not specify, recommend, nor commit OWNER to purchase or install material
or equipment from an entity with which CONSULTANT has financial or ownership interest without
obtaining prior approval.

Cost and Scheduling
See Attachment "G" - Cost & Scheduling Systems Requirements.

The CONSULTANT shall prepare for inclusion with Attachment “A” a “Scope of Work and
Budget” spreadsheet that is intended to represent the CONSULTANT’s work plan, estimates of
cost by task, and the consequent development of the “Not-To-Exceed” compensation totals for
each service provided. The Spreadsheet shall identify all scheduled project tasks, assigned staff
and firm, estimated labor hours for each staff by task, the cost per hour for each, reimbursable
expenses, and total cost for each staff by task. Reimbursable expenses shall be totaled to
correspond with each allowance indicated in Section 3. Additional columns on the spreadsheet
shall provide a breakdown of project cost by CONSULTANT and subconsultant.

If specifically requested by OWNER, the spreadsheet shall also contain the direct salary rate per
hour, overhead rate and profit for each staff and columns shall be totaled to identify the direct
labor, overhead, and profit breakdown of each Basic Services Compensation Total indicated in
Section 4 of this Agreement.

Concurrent with each monthly invoice the CONSULTANT shall submit an “Earned Value”
spreadsheet in the same format as described above. This spreadsheet shall identify project cost
and value earned through the date of each invoice. A pay application will not be accepted for
payment processing without an appropriate and accurate identification of earned value on this
spreadsheet. Each “Earned Value” spreadsheet shall correspond and agree with the project
schedule updates required in Attachment “G”.

OWNER'SRESPONSIBILITIES

OWNER will provide information regarding the requirements for the Project which will set forth
OWNER's objectives, schedule, constraints and criteria.

OWNER will designate a representative authorized to act on the OWNER's behalf with respect to
the Project. The OWNER or such authorized representative shall render, in a timely manner,
decisions pertaining to documents submitted by the CONSULTANT.

OWNER will furnish surveys required by the Project, and not otherwise provided in the
CONSULTANT's proposal, describing physical characteristics, legal limitations and utility
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8.4

8.5

8.6

8.7

9.1

10.

10.1

10.2

locations for the site of the Project and a written legal description of the site. Surveys and legal
information will include, as applicable, grades and lines of streets, alleys, pavements and
adjoining property and structures; adjacent drainage; rights-of-way, restrictions, easements,
encroachments, zoning, deed restrictions, boundaries and contours of the site; locations,
dimensions and necessary data pertaining to existing buildings, other improvements and trees;
utility services and lines, both public and private, above and below grade, including inverts and
depths. Survey information will be referenced to the project benchmark.

OWNER will furnish the services of geotechnical engineers when such services are requested by
the CONSULTANT.

OWNER will furnish structural, mechanical, and other laboratory and environmental tests,
required by law or the Contract Documents.

OWNER will give prompt written notice to CONSULTANT if OWNER becomes aware of a fault or
defect in the Project or CONSULTANT’s nonconformance with the Contract Documents.

OWNER will utilize a consultant grading procedure for CONSULTANT’s performance on each
Milwaukee County project. The Project Manager will grade CONSULTANT’s performance and
share preliminary grading with the CONSULTANT. CONSULTANT will have an opportunity to
review and comment on the performance report. The final report along with CONSULTANT
comments will become part of the Project file and will also be added to a database tabulating all
such performance ratings (see Attachment “K”).

AUDIT AND INSPECTION OF RECORDS

Pursuant to Milwaukee County Code of General Ordinances Section 56.30, CONSULTANT shall
allow Milwaukee County or any other party the County may name, when and as they demand, to
audit, examine and make copies of records in any form and format, meaning any medium on
which written, drawn, printed, spoken, visual or electromagnetic information is recorded or
preserved, regardless of physical form or characteristics, which has been created or is being kept
by the CONSULTANT, including not limited to, handwritten, typed or printed pages, maps, charts,
photographs, films, recordings, tapes (including computer tapes), computer files, computer
printouts and optical disks, and excerpts or transcripts from any such records or other information
directly relating to matters under this Agreement, all at no cost to the County. Any subcontracting
by the CONSULTANT in performing the duties described under this Agreement shall subject the
subcontractor and/or associates to the same audit terms and conditions as the CONSULTANT.
The CONSULTANT (or any subcontractor) shall maintain and make available to the County the
aforementioned audit information for no less than three (3) years after the conclusion of this
Agreement.

OWNERSHIP OF DOCUMENTS

Upon completion of the Project or upon termination of this Agreement, it is understood that all
completed or partially completed data, drawings, records, computations, survey information, and
all other material that CONSULTANT has collected or prepared in carrying out this Agreement
shall be provided to and become the exclusive property of the County. Therefore, any reports,
information and data, given to or prepared or assembled by CONSULTANT under this Agreement
shall not be made available to any individual or organization by CONSULTANT without the prior
written approval of the OWNER (see Attachment "H").

No reports or documents produced in whole or in part under this Agreement shall be the subject
of an application for copyright by or on behalf of the CONSULTANT.

CONSULTANT further understands that oral and written communications with OWNER regarding
CONSULTANT’s services under this Agreement are confidential. No aspect of CONSULTANT’s
services may be discussed with any individual or organization other than OWNER, unless
CONSULTANT receives prior written authorization from OWNER for such discussion.
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10.3

11.

111

1111

11.1.2

11.1.3

11.1.4

If CONSULTANT's services are terminated prior to completion of the Project, OWNER will
indemnify and hold CONSULTANT and CONSULTANT's subconsultants harmless for costs or
claims for damages arising out of use the of incomplete documents, interpretation, revision,
alteration, or omission to the documents which are not made by CONSULTANT or
subconsultants. Should OWNER reuse documents, created by CONSULTANT, the seals and
certifications of CONSULTANT and subconsultants shall be invalid, shall not be used and shall
be deleted and OWNER will indemnify and hold CONSULTANT and CONSULTANT's
subconsultants harmless for cost or claims for damages arising out of the reuse of the
documents.

EQUAL EMPLOYMENT OPPORTUNITY

In accordance with Section 56.17 of the Milwaukee County Code of General Ordinances and Title
41 of the Code of Federal Regulations, Chapter 60, CONSULTANT certifies as to the following:

Non-Discrimination

.1 The CONSULTANT shall not discriminate against an employee or applicant for employment
because of race, color, national origin, age, sex, sexual orientation or disability, which
includes, but is not limited to, the following: employment, upgrading, demotion or transfer,
recruitment or recruitment advertising; lay-off or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.

.2 The CONSULTANT shall post in conspicuous places, available to employees, notices to be
provided by the County, setting forth provisions of non-discrimination clause.

.3 Aviolation of this Section 11 shall be sufficient cause for OWNER to terminate this
Agreement without liability for uncompleted portion or for materials or services purchased or
paid for by CONSULTANT for use in completing this Agreement.

Affirmative Action Program

.1 CONSULTANT shall strive to implement principles of equal employment opportunity through
an effective affirmative action program, which shall have as its objective to increase the use
of women, minorities, and persons with disabilities and other protected groups, at all levels of
employment in all divisions of CONSULTANT's work force, where these groups may have
been previously under-used and under-represented.

.2 Inthe event of dispute of compliance with these requirements, CONSULTANT shall be
responsible for showing that the requirements have been met.

Affirmative Action Plan

.1 CONSULTANT shall certify that if it has fifty (50) or more employees, a written affirmative
action plan has been filed or will be developed and submitted (within 120 days of contract
award) for each establishment. File current Affirmative Action plans, if required, with one of
the following: The Office of Federal Contract Compliance Programs, the State of Wisconsin,
or the Milwaukee County Department of Audit, 633 W Wisconsin Ave Ste 904, Milwaukee, WI
53203. If a current plan has been filed,

indicate where filed and the year covered

.2 The CONSULTANT shall require lower-tier subcontractors who have fifty (50) or more
employees to establish similar written affirmative action plans.

Non-Segregated Facilities

CONSULTANT shall certify that it does not and will not maintain or provide segregated facilities
for employees at its establishments, and that employees are not permitted to perform their
services at a location under its control where segregated facilities are maintained.
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11.1.5

11.1.6

11.1.7

11.1.8

12.

12.1

12.2

12.3

12.4

12.5

13.

14.

15.

Subconsultants

CONSULTANT shall certify that certifications regarding non-discrimination, affirmative action
program, and non-segregated facilities have been obtained from proposed subconsultants that
are directly related to contracts with Milwaukee County, if any, prior to the award of subcontracts,
and that such certification will be retained.

Reporting Requirement

Where applicable, CONSULTANT shall certify compliance with reporting requirements and
procedures established in Title 41 Code of Federal Regulations, Chapter 60 (Equal Opportunity
Employment).

Employees

CONSULTANT shall certify that employees are in the Standard Metropolitan Statistical

Area (Counties of Milwaukee, Waukesha, Ozaukee, and Washington, Wisconsin) and that it has
employees in total.

Compliance

CONSULTANT shall certify that it is not currently in receipt of outstanding letters of deficiencies,
show cause, probable cause, or other notification of non-compliance with EEO regulations.

TERMINATION OF AGREEMENT

This Agreement may be terminated by either party upon seven (7) days' written notice should the
other party fail substantially to perform in accordance with the terms of this Agreement through no
fault of the party initiating the termination.

This Agreement may be terminated by the OWNER without cause upon at least seven (7) days'
written notice to CONSULTANT.

OWNER's obligation for CONSULTANT's services rendered to the date of termination shall be for
that proportion of fee earned, plus retainage and authorized Reimbursable Expenses.

In the event of termination completed or partially complete work materials prepared by
CONSULTANT in conduct of this Agreement shall be provided to and become the property of
OWNER.

This Agreement shall terminate on December 31 of the calendar year in which the Agreement
was executed, unless mutually extended in writing.

SUCCESSORS AND ASSIGNS

This Agreement is binding upon the OWNER, the CONSULTANT, and their respective
successors, assigns, and legal representatives. Neither shall assign, sublet, nor transfer its
interest in this Agreement without the prior written consent of the other.

APPLICABLE LAW

This Agreement shall be governed by the Laws of the State of Wisconsin.

INDEPENDENT CONTRACTOR

Nothing contained in this Agreement shall constitute or be construed to create a partnership or

joint venture between OWNER or its successors or assigns and CONSULTANT or its successors
or assigns. In entering into this Agreement, and in acting in compliance herewith,
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16.

16.1

16.2

17.

171

17.2

CONSULTANT is at all times acting and performing as an independent contractor, duly
authorized to perform the acts required of it hereunder.

PROHIBITED PRACTICES

CONSULTANT during the period of this Agreement shall not hire, retain or utilize for
compensation any member, officer, or employee of Milwaukee County or any person who, to the
knowledge of CONSULTANT, has a conflict of interest with Milwaukee County.

CONSULTANT hereby attests that it is familiar with Milwaukee County’s Code of Ethics which
states, in part, “No person may offer to give to any County officer or employee or his immediate
family, and no County officer or employee or his immediate family, may solicit or receive anything
of value pursuant to an understanding that such officer's or employee’s vote, official actions or
judgment would be influenced thereby.”

EXTENT OF AGREEMENT

This Agreement represents the entire and integrated Agreement between the OWNER and the
CONSULTANT and supersedes all prior negotiations, representations, or agreements, either
written or oral. This Agreement shall not be superseded by provisions of contracts for design or
construction and may be amended only by a written instrument signed by both the OWNER and
the CONSULTANT.

Nothing contained herein shall be deemed to create any contractual relationship between the
CONSULTANT and any of the contractors, subcontractors, or material suppliers on the Project;
nor shall anything contained herein be deemed to give any third party any claim or right of action
against the OWNER or the CONSULTANT which does not otherwise exist without regard to this
Agreement.
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18.1

18.2

DISADVANTAGED BUSINESS ENTERPRISE (“DBE”)

REQUIREMENTS

All bidders/proposers shall comply with CFR 49, Parts 23 and 26, and Chapter 42 of the Milwaukee
County Code of General Ordinances, which require all bidders/proposers to show Good Faith Efforts
(“GFE”) toward achieving the assigned DBE* goal on all County contracts with a DBE goal. In
accordance with County policies and USDOT requirements, the contractor/consultant shall ensure
that DBEs have an opportunity to participate on this contract.

DBE Contract Goal: Contractor/consultant shall utilize DBE firms to a minimum of % of the
total contract amount, or document the good faith efforts made to meet that goal, on this contract.
The DBE participation goal relative to contract award shall be based upon the approved
Commitment to Contract with DBE (DBE-14) form. Contractors/consultants receiving additional
work on the contract, e.g. change orders, addendums, etc., shall be expected to increase DBE
participation proportionally.

DURING SOLICITATION PROCESS

18.3

18.4

18.5

18.6

The Milwaukee County Department of Community Business Development Partners (“‘CBDP”) will
make the determination as to whether a contractor/consultant has made a good faith effort to achieve
the assigned DBE participation goal by doing either of the following:

a. Evidencing that it has met the DBE participation goal by submitting with its bid/proposal a signed
and notarized Commitment to Contract with DBE (DBE-14) form documenting sufficient DBE
participation; or

b. Documenting the GFE made to meet the DBE participation goal, even though it did not succeed
in achieving the goal. In this case, the contractor/consultant shall submit the Certificate of
Good Faith Efforts (DBE-01) and all relevant documentation, which will include a signed and
notarized Commitment to Contract with DBE (DBE-14) form documenting the DBE
participation achieved toward satisfying the goal, with its bid/proposal. CBDP is prohibited,
under 49 CFR, Part 26, from ignoring bona fide good faith efforts when making determinations
on requests for waiver of the DBE goal requirement, in whole or part. Good faith effort
determinations shall be made by CBDP based upon contractor/consultant showing of good faith
efforts on a contract-by-contract basis.

Contractor/consultant shall submit with its bid/proposal, the completed subcontractor /
subconsultant / supplier information sheet (DBE-02) and signed and notarized Commitment to
Contract with DBE (DBE-14) forms. In the event the contractor/consultant is not successful in
meeting the DBE goal, a complete Certificate of Good Faith Efforts (DBE-01) and all relevant
documentation shall be submitted with the bid/proposal in addition to the aforementioned forms.

The efforts employed by the contractor/consultant should be those that one could reasonably expect
to be taken if the contractor/consultant were actively and aggressively trying to obtain DBE
participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not GFE to meet
the DBE participation contract goal. (49 CFR, §26.53, and Appendix A to 49 CFR, Part 26, provide
guidance regarding GFE).

In the event CBDP determines that the contractor/consultant has failed to meet the GFE
requirements, the contractor/consultant is entitled to appeal this determination. The provisions of 49
CFR, §26.53(d), apply to such an appeal. A request for administrative reconsideration must be sent
within three (3) days of receiving written notice of the failure to meet the GFE requirement. The
request should be sent to:

* The term "DBE" means small business concerns known as Disadvantaged Business Enterprise (DBE) firms owned at
least 51% by socially and economically disadvantaged individuals, and certified by the State of Wisconsin UCP under
CFR, 49 Part 26.
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18.7

18.8

18.9

CBDP Office
633 W. Wisconsin Avenue, Suite 902
Milw aukee, WI 53203

Listing a DBE on the Commitment to Contract with DBE (DBE-14) form shall constitute a written
representation and commitment that the contractor/consultant has communicated and negotiated
directly with the DBE firm(s) listed, and that it will use the listed firm(s). If awarded the contract, the
contractor/consultant will enter into a contract agreement with the DBE firm(s) listed on the
Commitment to Contract with DBE (DBE-14) form for the work and price set forth thereon. This
agreement must be submitted to CBDP within seven (7) days from receipt of the Notice to Proceed.

Contractors/consultants should note that for the purpose of determining compliance with the DBE
requirements of this contract, only DBESs certified by the State of Wisconsin Unified Certification
Program (UCP) prior to the bid/proposal submission deadline will be counted towards the satisfaction
of the assigned DBE goal. If a bidder/proposer wishes to utilize a DBE firm certified in another state
for credit on this contract, the bidder/proposer shall include a copy of DBE certification from the home
state along with its good faith efforts documentation upon submission of bid/proposal as a matter of
responsiveness. If you need clarification or assistance related to certified DBE firms, contact CBDP
at (414) 278-4747.

When evaluating a contractor/consultant’s proposed DBE commitment, Milwaukee County reserves
the right to request any documentation from both the contractor/consultant and any listed DBE firms.
If the information requested is not submitted by the contractor/consultant within the time specified for
such submission, Milwaukee County may determine the contractor/consultant to be non-responsive
and thereby remove them from further consideration for contract award.

FOLLOWING CONTRACT AWARD

18.10

18.11

The contractor/consultant shall prepare and submit accurate and timely forms and reports on DBE
utilization after contract award. These shall include, but not be limited to DBE Utilization Report
(DBE-16) forms, and other forms as directed. Failure to submit forms and reports with requests for
payment will result in denial of payment, or other sanctions deemed appropriate by the County,
including those listed under Section 18.11, below.

When evaluating the performance of this contract after execution, Milwaukee County reserves the
right to conduct compliance reviews and request, both from the contractor/consultant and the
DBE firm(s), documentation necessary to verify actual level of DBE participation. If the
contractor/consultant is not in compliance with these specifications, CBDP will notify the
contractor/consultant in writing of the corrective action that will bring the contractor/consultant into
compliance. If the contractor/consultant fails or refuses to take corrective action as directed,
Milwaukee County may take one or more of the actions listed below:

a. Terminate or cancel the contract, in whole or in part;

b. Remove the contractor/consultant from the list of qualified contractors/consultants and refuse to
accept future bids/proposals for a period not to exceed three (3) years;

c. Impose other appropriate sanctions, including withholding any retainage or other contract
payments due which are sufficient to cover the unmet portion of the DBE contract commitment,
where the failure to meet the DBE contract commitment is the result of a finding by CBDP of less
than adequate good faith efforts on the part of the contractor/consultant; and/or

d. If the contractor/consultant has completed its contract, and the DBE contract commitment was
not met due to an absence of good faith on the part of the contractor/consultant as determined
under 49 CFR, Part 26, the parties agree that the proper measure of damages for such non-
compliance shall be the dollar amount of the unmet portion of the DBE contract commitment.
The County may in such case retain any unpaid contract amounts and retainage otherwise due
the contractor/consultant, up to the amount of the unmet DBE contract commitment. If
insufficient funds remain in the contract account to compensate the County up to that amount,
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Milwaukee County may bring suit to recover damages up to the amount of the unmet
commitment, including interest at the rate of 12% annually, plus the County’s costs, expenses
and actual attorney’s fees incurred in the collection action.

18.12 Contractor/consultant shall be credited for expenditures to DBE firms toward the requirements, if the
entire identified scope of work has a commercially useful function in the actual work of the contract
and is performed directly by the listed DBE firm. CBDP, through the application of 49 CFR,
§26.55(c), will be responsible for the determination and evaluation of whether or not the firm is
performing a commercially useful function on this project.

18.13 Contractor/consultant is required to notify CBDP if its DBE contractor(s) will further subcontract out
work on this project. Work will be credited based on actual participation by DBE firms.

18.14 Contractor/consultant must maintain DBE participation and performance logs. If the DBE firm(s)
cannot perform, or if the contractor/consultant has a problem in meeting the DBE goal, or any other
problem relative to the DBE goal requirement, the contractor/consultant shallimmediately contact
CBDP at (414) 278-5248. If needed, contractor/consultant must submit a written request for
substitution, including the reason for the request and the log, to its DBE contractor and forward a
copy to CBDP. Approval must be obtained from CBDP prior to making substitutions. Any difference
in the cost occasioned by such substitution shall be borne by the contractor/consultant.

18.15 Requests for Pavment: A DBE Utilization Report (DBE-16) form shall be submitted with each
payment request by the contractor/consultant after contract award. This report must cover the period
covered by the request for payment being submitted. This report must be submitted even if no DBE
activity took place during the period being reported. The County Project Manager/Administrator will
reject requests for payment that are not in compliance with this section.

18.16 Einal Payment Verification: The contractor/consultant shall submit the Contract Close-Out DBE
Payment Certification (DBE-18) and the final DBE Utilization Report (DBE-16) along with its final
request for payment. The County Project Manager/Administrator will not process the final request for
payment if these required reports are not included.

18.17 Milwaukee County reserves the right to waive any of these specifications when it is in the best
interest of the County and with the concurrence of CBDP.
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

MANPOWER, DIRECT SALARY RATE AND OVERHEAD & PROFIT FACTOR SCHEDULE
Used For Basic Services & Additional Services
Separate Schedule Required for Prime Consultant & each Subconsultant

Firm Name: Principal-in-Charge:

Wisconsin Reg. Number:

Principal’s Flat Rate: .........ooiiiiiiii e, $ /hr.
Overhead & Profit Factor (multiplier): ...,
(Include copy of audited account of overhead factor or complete Attachment “B-2”)

Direct Salary
Name Classification Rate/Hour

Direct Salary Rate is defined as each employee’s actual and verifiable gross hourly cost of salary ("W-2" Statement
Salary), exclusive of incentive bonus or other non-direct salary expenses.

Overhead & Profit Factor is defined as the multiplying factor representing each employee's pro-rata share of all
other direct and indirect expenses and profit for the CONSULTANT. This factor remains fixed for the life of the
Project.

Additions and deletions of personnel or permanent classification changes must be submitted for approval at the time
the changes occur. For multi-year projects, changes in basic salary rates may be submitted for approval only in
January of each calendar year.

The foregoing is a true and actual Approved for Milwaukee County
accounting of the rates: Department of Administrative Services, Facilities
Management Division

as of: , 20

Date: , 20
Signature: Signature:
Title: Title:
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If your firm does not possess a FAR audit certified rate, please complete the following:

Overhead Rate = (Without Profit)

does not have an audit-certified

(Name of Firm)

The above rate calculation, which includes all non-direct costs considered to be proper and appropriate to
the provision of professional services covered by this Annual Consultant Agreement for Professional
Services, was prepared in accordance with the standards of:

(Accounting Practice Used)

It is understood and agreed that no direct charge will be made for labor or expenses included in the
Overhead Rate Factor.

Signature: Date:

Title:

ATTACHMENT “B-2” of 2



MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

GUIDELINES FOR REIMBURSABLE EXPENSES

GENERAL.

Milwaukee County reimburses consultants under contract for expenses in connection with authorized out-
of-town travel; long distance communications; fees paid to approving authorities; reproductions which are
products of service; requested renderings, presentation models and mockups; and the expenses of
requested additional insurance coverage. There may be other qualifying reimbursable expense items if
the project or circumstances are unique and terms concerning them are contained in an approved and
signed contract. These guidelines are intended to clarify the County’s general policies concerning
payments for reimbursable items.

DEFINITION.

Reimbursable expenses are out-of-pocket expenses incurred by the consultant and consultant’s employees
in direct support of the project. Over and above compensation for Basic and Additional Services, they are
unique and non-recurring costs. By their nature, the cost is not predictable in advance of occurrence.
Approved reimbursable expenses are billed at the same cost paid by the consultant and are not subject to
retainage provisions found in Milwaukee County service agreements.

DOCUMENTATION.

Most reimbursables can be documented by presenting a copy of the original sales slip or invoice clearly
highlighted, dated, and labeled with the appropriate job number/name and person incurring the expense.
When the original charge has been recorded on an employee expense log, an in-house printing or copy
log, or on a phone bill printout, for examples, a copy of the appropriate log or journal can be submitted as
long as the costs are clearly highlighted, dated and labeled. All documentation must be attached to a
cover sheet which itemizes and sub-totals the charges, by type. The documentation and cover sheet is
attached to the consultant’s monthly invoice.

REIMBURSABLES BUDGET ALLOWANCE.

All agreements shall establish a pre-approved budget allowance for the total out-of-pocket reimbursable
expenses of consultant’s. Changes to the approved allowance total require a written amendment to the
consultant’s contract. As part of final contract negotiations, the consultant shall prepare an itemized
budget estimate for reimbursables for review and approval by the County. Special care should be taken to
differentiate those out-of-pocket expenses that will be initially borne by the consultant and those that will
be paid directly by the County (under a separate County Services line item in the project budget).

AUTHORIZED OUT-OF-TOWN TRAVEL.

Reimbursable travel expenses can accrue for both travel to and from Milwaukee for work in connection
with a project if that travel involves a distance greater than a 100 mile radius from Milwaukee or if the
consultant’s working office is more than 100 miles from Milwaukee. Milwaukee County will
reimburse consultant’s for reasonable expenses incurred for such transportation, subsistence and lodging.
Mutual agreement about what constitutes an authorized travel expense begins at the time of contract
negotiations when the budget for these items is established and continues as the project proceeds.
Milwaukee County policy is to pay for essential, not luxury, services.

Whenever possible, air travel dates should be planned in advance to take advantage of the lowest coach
fares available on connecting airlines; Milwaukee County does not pay for first-class or business-class
travel.

Daily rental car rates are rarely competitive with airport van or taxi fares to and from the airport, hotel and
project meeting sites. Consultants should confer with Milwaukee County's project manager regarding the
most reasonable and cost-effective means for transportation while in Milwaukee.
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If traveling by personal car, the total mileage may be charged at the prevailing cost per mile rate allowed
by the Internal Revenue Service. Highway tolls and parking fees for out-of town consultants are also
reimbursable, if properly documented and if the consultant’s office is more than 100 miles from
Milwaukee.

Meals reimbursement qualifies if the consultant’s employees are required to eat in restaurants in
connection with an out-of-town (100 mile radius) visit/trip directly in service of the project. The
consultant’s choice of restaurants should be modest in every circumstance. Milwaukee County does not
pay for meals taken in first-class restaurants, for cocktails, or for entertaining guests or in-town project
team members. Milwaukee County discourages the scheduling of a business meeting over a meal period,
thus avoiding the question of which meals might be authorized for reimbursement. Check with
Milwaukee County's project manager if you are uncertain about which kind of meal expenditure might be
disallowed.

Lodging costs at medium-priced accommodations will be approved. Deluxe accommodations and
charges involving personal services of any kind will be disallowed.

LONG DISTANCE COMMUNICATIONS.
Milwaukee County will reimburse the consultant for properly documented long distance telephone tolls
made for project business.

FEES PAID TO APPROVING AUTHORITIES.

Milwaukee County will reimburse the cost of fees paid for securing the approval of authorities having
jurisdiction over the project. Consultants should plan for this expense in advance, because cutting County
checks to coincide with dates of submittal cannot usually be done. The County will accept, however, an
out-of-sequence invoice covering an unusually high plan exam fee in order to minimize the inconvenience
to the consultant.

REPRODUCTIONS AND REPROGRAPHICS.

The cost of drawings, specifications, reports, exhibits and other documents which are products of service
are reimbursed with proper documentation. Charges for postage, handling and shipping of reproductions
are considered overhead expenses and are not reimbursed. Bid sets, which are often the most expensive
segment of the out-of-pocket expense paid by the consultant, are sometimes contracted for by the County
on larger jobs that could benefit from competitive bidding for that service. Consult with the County
project manager if the furnishing of bid sets is not specifically excluded form consultant’s reimbursable
allowance budget.

ADDITIONAL INSURANCE.

When additional insurance coverage or limits, over and above that normally carried by a consultant is
specifically requested by the County, the County will reimburse that additional premium cost. Specific
documentation will be requested by the County project manager if this expense qualifies as reimbursable.
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

INVOICE FOR CONSULTING SERVICE Invoice #
(Not-To-Exceed Sum Contract Form)

Date:

Project Title:

Project No.

Consultant:

Services for the Month Ending:

1)  BASIC SERVICES (Attachment “D-3"):
(Attach itemization for each service by name, classification, direct salary rate
x O.H. factor x man hours)

2) REIMBURSABLE EXPENSES (Attachment “D-2”):

(Attach itemization and back-up copies of all charges)

3) ADDITIONAL SERVICES (Attachment “D-3”):

TOTAL THIS MONTH:
LESS: Retainage @ 5% (On Iltems 1. & 3. Only). . .. ..

CURRENT PAYMENT DUE:
(Attach continuation sheet, D-2, on job status)

Approved for Milwaukee County
Approved for billing: Department of Administrative Services
Facilities Management Division:

Consultant Signature
Signature Title
Date
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MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

CONSULTANT INVOICE CONTINUATION SHEET FOR REPORTING JOB STATUS PROJ. NO.
CONSULTANT: INVOICE #:
Basic Services Fee limit Previously Billed This Percent Total Billed To Retainage To Balance to
Per Phase/or Billed Month complete(%) Date Date Completion

Totals

Program,
Master Plan

Schematic Des

Design Dev.

Contract Doc.

Bidding

Const. Admin.

Sub Total

Reimbursables
(itemize)

-N.A.-

-N.A.-

Subtotal

Additional
Services
(itemize)
INCR.

Sub-Total

Totals
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MILWAUKEE COUNTY

DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

INVOICE FOR BASIC & ADDITIONAL CONSULTING SERVICES Invoice #

(Multiple of Direct Salary Rate Form)

(One FORM "D-3"/Ea. Increase/Billing) Fee Incr. #
Fee Incr. Total $

Date:

Project Title:

Project No.

Consultant:

Services for the Month Ending:

1) CONSULTANT LABOR (Refer to approved Manpower Direct Salary Rate & O.H. Factor Schedule)
Direct Sal.
Name Classification Rate\Hr. OH Factor Man Hrs Cost
$ X X =
$ X X =
$ X X =
$ X X =
$ X X =
$ X X =
Sub-total
2) SUBCONSULTANTS
(Attach itemizations in same form as above) Sub-total
3.) REIMBURSABLE EXPENSES:
(Attach itemization and backup copies of all charges) Sub-total

TOTAL THIS MONTH:
LESS: Retainage @ 5% (On Items 1. & 2. Only). . .. ..

CURRENT PAYMENT DUE:
(Attach continuation sheet on job status)

Approved for Milwaukee County
Approved for billing: Department of Administrative Services
Facilities Management Division:

Consultant Signature
Signature Title
Date
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COMMITMENT TO SUBCONTRACT WITH DBE FIRMS

Project No. Project Title:

Total Contract Amount @ $ DBE Goal:

Subcontract Agreements with DBE firm(s) MUST be submitted within ten (10) days from receipt of Notice to Proceed

)

» Scope of Work Subcontract % of Total
\Y Name of DBE®™ Firm(s) Detailed Description Amount Contract
(If using more DBE firms, include them in separate notarized form)
Total $ Amount of DBE Total %

I certify that these identified services and costs were quoted by the DBE firm(s). If awarded this contract, our firm
intends to enter into subcontract agreements with the DBE
firm(s) listed for the services specified. The information on this form is true and accurate to the best of my knowledge. |
further understand that falsification, fraudulent statement or misrepresentation will result in appropriate sanctions under
applicable federal, state, or local laws.

Signature of Authorized Representative Print/Type Name of Authorized Representative Date

Subscribed and sworn to before me this day of , 20

State of , My Commission expires

Signature of Notary Public

[SEAL] CBDP APPROVAL

Signature Date
* Exclude all allowances
** These may include any firms certified as DBEs by Milwaukee
County Certification Program prior to the bid due date.

FOR CBDP USEONLY: (A)$
WM $ Total %
* Exclude all allowances CBDP APPROVAL:

wx These may include any firms certified as DBEs by Milwaukee
County Certification Program prior to the bid due date.

Signature Date

Form DBD-014PS
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MILWAUKEE COUNTY
COMMUNITY BUSINESS DEVELOPMENT PARTNERS (CBDP) OFFICE

COMMITMENT TO SUBCONTRACT TO DBE FIRMS FORM
ADDITIONAL INSTRUCTIONS/REQUIREMENTS

INSTRUCTIONS:

1.

3.

In accordance with the new DBE Regulations, 49 CFR 26, Milwaukee County is tracking Assigned (Race Conscious) Goals for
DBEs and Voluntary Utilization (Race Neutral) of DBE firms. Information reported on this form will be used to periodically
adjust Race Conscious and Race Neutral components of Milwaukee County’s overall DBE goal.

For each DBE firm listed on this form, place an “X” in the appropriate column to indicate whether it will be used to meet
Assigned [(A) Race Conscious Goal] and/or Voluntary [(V) Race Neutral Goal]. Any achievement above assigned goals should
be reported as voluntary goal achievement. If you indicate that a DBE firm will be used to meet both Assigned (Race Conscious)
and Voluntary (Race Neutral) goals, indicate the dollar amount attributable to assigned goals. DBE use to meet assigned goals is
enforceable. It is important to report the use of DBEs on a voluntary basis since they count toward meeting the overall annual
DBE goal. Failure to meet voluntary goals could result in an increase of assigned (Race Conscious) goals for future bids. Our
objective is to capture all DBE achievement you generate.

If you have questions about filling out this form, please contact the CBDP Office at (414) 278-5210

ADDITIONAL INFORMATION/REQUIREMENTS:

1.

ALLOWANCES (Construction Related). During the course of this project you will be using portions of the Allowance, which
was initially deducted from your contract when you figured out your DBE requirement. As the allowance is used on the project,
it is to be added back into the total contract price. An exception would be if the allowance being used is such that the DBE(S)
cannot handle any portion of the work, the total contract amount will remain the same. In this case, it is necessary for the prime
contractor to contact CBDP office immediately by phone and provide the dollar amount involved and the reasoning for DBES not
being utilized. In addition, a follow-up letter documenting the information is required.

CHANGE ORDERS. Any prime contractor receiving additional work on the contract in the form of change orders, etc., will be
expected and required to increase the amount of DBE participation proportionally. Any time you receive additional work of any
type, the prime contractor is required to contact the CBDP office immediately.

WRITTEN CONTRACTS WITH DBEs. In order to avoid problems at a later date, CBDP Office requires that prime contractors
enter into a contract (please send a copy to CBDP) with the DBE subcontractor(s), spelling out specifically the work to be
accomplished and for the dollar amount specified in this form. Also included in the contract will be the method of retainage,
which is to be based on the same percentage that will be retained by the County from the prime contractor's contract. When the
County reduces the amount of retainage, a like reduction should be retained from the payment to the DBE. By executing the
above affidavit, your company is certifying, under oath, that you have had contact with the named DBE firm(s), that the DBE
firm(s) will be hired, and that the DBE firm(s) will participate to the extent indicated in performance of the contract.

Violation of the terms of the Affidavit will be grounds for termination of your contract.

DBE UTILIZATION REPORTS. A DBE Utilization Report must be submitted with each payment application for the previous
period's activity, even if no activity took place during the period being reported. CBDP may request that payments be withheld to
the prime contractor who is not in compliance.

SUBSTITUTIONS, DBEs SUBCONTRACTING THE WORK, TRUCKING FIRMS. The prime contractor must submit a
written request for substitution, specifying the reason for the request. Approval must be obtained prior to making substitutions.
Requirement to notify and obtain approval from the CBDP Division if DBE subcontractors will further subcontract out work on
this project. In the case of DBE trucking firms, credit will be given for trucks leased from other DBE firms; however, if the DBE
leases trucks from non-DBE firms, only the fee or commission will be counted for DBE crediting.

PAYMENT APPLICATIONS. DBE Utilization Reports (DBD-016PS form) must be submitted with each and every Payment
Application including invoices. These reports must cover the period from the start of the project to the end of each period
covered by payment applications being submitted, until the end of the contract when the last payment application is submitted.
The department contract administrator will reject payment applications that are not in compliance with this section.

IF YOU HAVE ANY PROBLEMS OR CONCERNS, PLEASE CONTACT THE CBDP OFFICE AT (414) 278-5248

DBD-014PS
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CONSULTANT/service provider:

Project Title:

SUBCONSUL TANT INFORMATION SHEET

Pursuant to Federal Regulations, Milwaukee County is required to collect information on subconsultants submitting quotes to Prime Consultants/service providers
that submit proposals on Milwaukee County projects. Provide the following information on both DBE and non-DBE subconsultants bids and/or quotes. Submit

this information with proposal.

()*

Name

Address

Annual
DBE Date Firm Gross Work or Service to be
Yes/No Established Receipts (**) Performed

(*) Check if this sub-CONSULTANT’s quote has been used in your proposal.

(**) Annual Gross Receipts:

A: Less than $250,000
D: $1 million to $5 million

B: $250,000 to $500,000
E: $5 million to $15 million

C: $500,000 to 1 million
F: More than $15 million

NOTE: Information gathered on the background and financial status of firms is protected from disclosure.

DBD-02
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SUBMIT WITH ALL YOUR
PAYMENT APPLICATIONS

PROFESSIONAL SERVICES “DBE” UTILIZATION REPORT*

DISADVANTAGED BUSINESS ENTERPRISE

NAME OF CONSULTANT: TELEPHONE NO. ( )

ADDRESS: CITY: STATE:__ ZIPCODE:

PROJECT TITLE: PROJECT NO.

TOTAL CONTRACT $ AMT TOTAL CONTRACT PAYMENT YTD $ CONTRACT % COMPLETE

TOTAL DBE CONTRACT $ AMT TOTAL DBE PAYMENT YTD $ DBE % COMPLETE *
COUNTY PROJECT/CONTACT PERSON: TELEPHONE NO. ( )

REPORT FOR THE PERIOD FROM: TO: 20 FINAL REPORT: ( )Yes ( )No

List Disadvantaged Business Enterprise firms utilized in connection with the above Project, either as sub CONSULTANTS or suppliers in the last period.

NAME OF DBE FIRM

SUB-CONTRACT
$ AMOUNT

WORK/SERVICE
PERFORMED

AMT. OF
PAYMENTS
THIS PERIOD

AMT. OF
PAYMENTS
TO DATE

REMAINING
BALANCE

Report Prepared by:

*Directions for completion of report - see reverse side
**|f the % DBE completion is less than the % contract completion, please attach an explanation as to why the DBE requirements are not being met at this time.

Form DBD-16 FORM

(Name & Title)

Approved by:
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DIRECTIONS FOR COMPLETING THE "DBE" UTILIZATION REPORT

This report must be submitted with each payment application.

CoNouh~wNE

20.
21.
22.
23.

Prime Consultant’s registered company name.

Prime Consultant’s business telephone number.

Prime Consultant’s business address.

City in which Prime Consultant firm is located.

State in which Prime Consultant is located.

Zip code for Prime Consultant’s place of business.

Name of County Project.

Project number as stated in the Bid Announcements and Specifications.

Total dollar amount of contract awarded Prime Consultant by Milwaukee County.

Total dollar amount of payments to all employees, suppliers and all subconsultants to date.

County Project Manager/Contact Person with whom your firm coordinates the progress of the Project.

Telephone number of the above County representative.

The period and year for which payments are being reported.

The line next to Final Report is to be checked only when the final payments have been made to all DBE subconsultants.

The name(s) of DBE firm(s) having received payment in the preceding month or period.

Total dollar amount of the work subcontracted to the listed firm(s).

The work or service performed by the listed DBE firm(s).

The dollar amount of payments made to each DBE subconsultant for the period being reported.

The total dollar amount paid to each DBE subconsultant to date (cumulative). As an example—if the report covers the first payment to a DBE
subconsultant, the amounts listed in the last two columns would be the same; however, if previous payments had been made in preceding periods the
columns would differ: the column "Amount of Payments for the Period" would show only the payment for the period being reported and the next column
would show the subtotal of payments (cumulative) to each DBE subconsultant to date.

Remaining balance of the subcontract to the listed DBE firm(s).

Prime Consultant's staff that actually prepared the report.

Prime Consultant’s officer or personnel authorized to review and approve the DBE Utilization Report.

Please mail this form to: CBDP Office, 633 W. Wisconsin Avenue, Suite 902, Milwaukee, W1 53203.

THIS REPORT MUST BE SUBMITTED EACH PAYMENT APPLICATION EVEN IF NO ACTIVITY TOOK PLACE DURING THE PERIOD BEING REPORTED

IF YOU HAVE ANY PROBLEMS OR CONCERNS WITH ANY DBE, CALL THE CBDP OFFICE AT (414) 278-5248

D-16 FORM
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MILWAUKEE COUNTY
COMMUNITY BUSINESS DEVELOPMENT PARTNERS (CBDP) OFFICE
PROFESSIONAL SERVICES DBE SUBCONSULTANT PAYMENT CERTIFICATION

2 ”

This form must be attached to the final Certificate for Payment Request by Primary Contractor

County Department Issuing Contract/Project:

Contract/Project Title:

DBE Firm:

Project No. Project Name:

*SECTION (A) DBE COMPANY COMPLETES IF FINAL PAYMENT HAS BEEN RECEIVED
| hereby certify that our firm received $ total payment for subcontract work on the above

reference Milwaukee County project or contract.

Date , 20

*SECTION (B) BOTH PRIME CONTRACTOR AND DBE COMPANY COMPLETE IF FULL

PAYMENT HAS NOT BEEN MADE TO DBE SUBCONTRACTORS AND A
BALANCE REMAINS TO BE PAID.

| hereby certify that our firm has paid to date a total of $ and will pay the balance of $
to upon receipt of payment
from Milwaukee County for subcontract work on the above referenced project.

Date , 20

(Prime Contractor’s Signature) (Print Name &Title)
(DBE Subcontractor Signature) (Print Name & Title)
Form DBD-18

ATTACHMENT “F-6” of 6



MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

COST & SCHEDULING SYSTEM REQUIREMENTS

GENERAL

SureTrak and Expedition are software packages produced by Primavera Systems, Inc. This software, in
addition to Microsoft Project, is used by Milwaukee County.

Requirements According To Agreement Size
Schedule and control services using Sure Trak or Microsoft Project software are required for this project to the
degree listed below:

A. For consultant services agreements with fees up to $50,000, FACILITIES MANAGEMENT DIVISION
staff will enter schedule and control information on FACILITIES MANAGEMENT DIVISION's contract
management information system. Prime Consultant shall provide scheduling information requested by
FACILITIES MANAGEMENT DIVISION according to the needs of the project.

B. For consultant agreements with a fee range from $50,000 to $500,000, Prime Consultant shall use
Microsoft Project and provide scheduling information determined necessary by FACILITIES
MANAGEMENT DIVISION according to the needs of the project. Milwaukee County will use Primavera
Contract Manager for contract cost control.

C. For consultant services contracts over $500,000, consultant shall use Microsoft Project and provide
scheduling information determined necessary by FACILITIES MANAGEMENT DIVISION according to
the needs of the project. Milwaukee County will use Primavera Contract Manager for contract cost
control.

SCHEDULE DEVELOPMENT

Before work begins, the Prime Consultant shall prepare a Baseline Schedule of the work scope in Critical Path Method
form. Milwaukee County will furnish an activity coding format to facilitate reports and graphics used in project
management activities. The Prime Consultant shall submit the completed schedule for review and approval (cd disc
format or electronic mail) by FACILITIES MANAGEMENT DIVISION’s project manager. The review will confirm the
following: that the schedule is complete and reflects a realistic work plan; that the total schedule costs equal the contract
values; that there is a defined, justifiable critical path with design activity durations subdivided into periods less than 20
working days or $10,000 value; that responsible parties are assigned; and that all the key project milestone dates are
recorded. Milwaukee County approval of the Baseline Schedule is required before any pay request from the Prime
Consultant can be processed.

The consultant is responsible for information required to develop the schedule. Content includes work operations,
sequencing, activity breakdown and time estimates. Milwaukee County may require additional schedules or reports to
verify timely completion of scheduled activities and project milestones.

On a monthly basis, the consultant shall review the schedule and report on actual performance, i.e., the actual start and
finish dates and durations, work performed since the last update, description of problem areas, delaying factors and their
impacts, and corrective actions taken. The Prime Consultant shall also update the current schedule, identifying changes in
network logic, work sequences and durations needed to meet contract requirements, and contract time adjustments, when
authorized by Milwaukee County. Each schedule update will be submitted to the County project manager for approval

on 3.5" discs or through electronic mail, concurrent with submittal of consultant’s monthly invoice for professional

services. Pay applications will not be processed if updated schedule with all information required is not submitted.

Copies of approved schedule updates shall be distributed to other members of project teams with instructions to recipients
to promptly report discrepancies and problems anticipated by projections shown in the schedule.
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

RECORD DOCUMENT STANDARDS FOR PROFESSIONAL SERVICES
SECTION H-2013

RECORD DOCUMENTS

The Prime Consultant shall prepare and file record documents of the project with Milwaukee County
FACILITIES MANAGEMENT DIVISION — DAS as per this attachment. Prime Consultant agreement close-
out and final payment will be contingent on approval of complete record document submittal by Prime
Consultant.

ELECTRONIC MEDIA REQUIREMENTS

A.

Produce Project Manuals, Reports, and other permanent records in an electronic word processing
format that can be read by Microsoft Office 2000. Produce Project Manual technical sections in
Milwaukee County format. Obtain electronic formats for Project Manual technical sections through the
Architect/Engineer of record for the Project or John Bunn (414-278-3921).

These materials shall be submitted on a CD-ROM that adheres to ISO 9660 CD, or CD-ROM XA (Mode
2) format for multi-session CD-ROM.

CADD drawings shall be produced in AutoCAD 2011 software, and be capable of residing on an IBM-
compatible Pentium computer utilizing Windows 2000 or Windows XP operating systems. Drawings
submitted in DXF format will NOT be accepted.

The consultant shall use AutoCAD 2011 for AutoCAD engineering drawings.

Obtain Milwaukee County drawing format standards (TITLE BLOCK DRAWING) by contacting the
Architect/Engineer of record for the project or FACILITIES MANAGEMENT DIVISION, DAS Support
Services (278-4829)

AutoCAD drawings shall be submitted on a CD which adheres to ISO 9660 CD, or CD-ROM XA (Mode
2) format for multi-session CD-ROM.

AUTOCAD DRAWING STANDARDS
The Prime CONSULTANT and his/her sub-CONSULTANTS shall prepare AutoCAD drawings in
accordance with the following document standards:

A. Xref Files, Image Files, Blocks and 3¢ Party Fonts

1. XBIND all Xref'd files to their drawing(s). Each individual electronic graphic document must be
submitted in a single file format without any external files attached.

Insert all image files in Final Drawing

A document created with multiple files MUST NOT SHARE LAYER NAMES among the files.
Provide a SINGLE DRAWING FILE for each Drawing Sheet.

While working in Paper Space, TURN ON VIEW LOCK to prevent your viewport view from being
accidentally altered while moving between Paper Space and Floating Model Space mode.
Purge all drawing files of all unused entities—Blocks, Layers, Fonts

“‘READ-ONLY” and “LOCKED” drawing files will not be accepted.

abrwnN

~No

It is PREFERRED that all final drawings are submitted in Model Space. However, final drawings may
be submitted in Paper Space as long as AutoCAD Drawing Standards A-1 thru A-7 are adhered to.
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. Consultants shall utilize the following Milwaukee County drawing format standards:

1. standard text set-up and dimension set-up (Attachment H-20)
2. standard drawing conversion scale (Attachment H-21)
3. standard title block (see item C-6)
4. the standard AutoCAD font to be used is ROMANS.shx
5. Sheet sizes to be used, on BOND PAPER, are:
Architectural: Engineering:
A= 9"x12" Ansi  A=8-1/2"x11”
B=12"x18" B=11" x177
C=18"x24" C=17 x22
D =24"x 36" D=22" x34
E =36"x48" E=34" x44”

6. Text and dimension set-up, drawing conversion scale, title blocks, and border are imbedded in Title
Block Drawing (available on diskette). Contact Alma Guzman, FACILITIES MANAGEMENT
DIVISION — DAS Support Services (414-278-3986).

. Drawing Sheet numbers and electronic drawing files shall consist of the following:
1. Alphanumeric discipline designation

A - Architectural, Interiors and Facilities Management

C - Civil Engineering and Site Work

E - Electrical

EV - Environmental

F - Fire Protection

L - Landscape Architecture
M - Mechanical
P - Plumbing
S - Structural
2. A maximum of 3 characters for sheet number

Example: A101.dwg
| |
| | Sheet number
| Discipline

. The DOS 8+3 naming convention shall be used for all Drawing Sheet numbers and electronic drawing
files (e.g., A101.dwg).

. Consultants shall utilize the AIA, or Milwaukee County Standard Layer Index, including color and line-
type (Attachments H-6 through H-19);.0OR for approval of your firm’s standard layer index, contact
your Milwaukee County Project Manager to arrange approval by AE&ES.

. The room attributes shall be provided on all AutoCAD building plans. Window attributes shall be shown
on elevation drawings. The following attribute data shall be included:

1. Rooms
Room number (serves as the room tag)
Dimensions (length, width, height)

2. Doors
Tag number
Door size
Frame size
Fire rating
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3. Windows
Tag number
Size
Glazing
Framing material

IV. DOCUMENT REQUIREMENTS

V.

A. Design Documents: Prepare and submit the following documents to the DPW-Records Management
Office with a copy of the transmittal letter submitted to the respective Project Manager:

1. City/State Approved Drawings (1) original set
2. Bid Set Drawings (1) set BOND PAPER (marked as “ORIGINAL”)
(1) set electronic file
3. Project Manual (1) set hard copy
and Detail Manual (1) set electronic file

B. As-Built/Record Documents: Prepare and submit the following record documents to the DPW-
Records Management Office with a copy of the transmittal letter submitted to the respective Project

Manager:
1. As-Built/Record Drawings (2) sets BOND PAPER (marked as “ORIGINAL”)
(1) set electronic file
2. Project Manual (2) sets hard copy
and Detail Manual (1) set electronic file
3. Operating/Maintenance Manuals (3) sets hard copy

The Prime Consultant and his/her subconsultants shall prepare and submit the required As-
Built/Record Drawings and Project Manuals in accordance with the following procedures:

1. Obtain from each Prime Contractor marked-up prints, clarification drawings, shop drawings and/or
any other data showing significant changes in the work made during the construction phase,
including all changes described in the original addenda.

2. Update the original electronic drawings and project manuals by transferring all addenda and field
changes from the contractor’'s marked-up documents, describing significant changes to the original
drawings and project manuals.

The Prime Consultant shall list all revisions on each drawing and identify each revision with
boundaries. Each drawing shall be labeled AS-BUILT/RECORD DRAWINGS and PROJECT and
DETAIL MANUAL, and have them dated and signed by the Principal in Charge.

3. The end product shall consist of a composite set of Record Drawings and Project Manuals
accurately showing the as-built, on-site conditions of the entire project.

C. Studies/Analysis/Survey Reports: Prepare and submit the following documents to the DPW-Records
Management Office with a copy of the transmittal letter submitted to the respective Project Manager:

1. Final Approved Report (2) sets hard copy
(1) set electronically produced

EINAL DOCUMENT REQUIREMENTS FOR ELECTRONIC MEDIA
The Prime Consultant and his/her subconsultants shall prepare and submit:

A. A Drawing Directory consisting of a drawing index, in hard copy and on electronic media, that is sorted
by:
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1. Property (Site)
2. Building
3. Discipline

and shall include;:

Milwaukee County Project Number

Milwaukee County Site I.D. and Building I.D.

Milwaukee County Drawing Name and Description

Sheet number

Text Style

Image Files

3"party Fonts

Layer Log for each Drawing Sheet including layer name, state (on/off), color, line-type, defined
blocks, user blocks, dependent blocks and unnamed blocks.

NG, wWNE

. Detail Drawings produced as a MANUAL shall include a Drawing Index consisting of the detail title
and/or description, and identification number sorted by discipline and page number. The Drawing Index
shall be submitted in hard copy and shall be incorporated in the Detail Manual.

. Consultants shall also submit correspondence outlining all special loading or start-up procedures
required to generate the drawings for viewing, manipulating and editing on Milwaukee County
FACILITIES MANAGEMENT DIVISION — DAS’s CADD system (AutoCAD 2011).

. Consultants shall label the CD-ROM identifying:

Project Number

Project Title with Site 1.D. and Building I.D.

Name of Consultant Firm and Principal in Charge
Date

PN PE

. Consultants may insert their logos on Milwaukee County’s Standard Cover Sheet with PRIOR
APPROVAL from the Architect/Engineer of record for the project.

Submit the Project Cover Sheet Layout to the Architect/Engineer of record for review and approval.
Consultants MAY NOT insert their logos on the Project Drawing Sheets. The consultant’s name may
be inserted in the designated space provided within Milwaukee County’s Standard Title Block.

SUBMITTO:
MILWAUKEE COUNTY DEPARTMENT OF ADMINISTRATIVE SERVICES - FACILITIES

MANAGEMENT DIVISION - RECORDS

Facilities Management Division
633 W. Wisconsin Avenue

Suite 1003, Milwaukee, W1 53203.
ATTN: Alma Guzman

(Phone: 414-278-3986)
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

COMPLETE LISTING OF SUBCONSULTANTS
(To Be Completed by Prime Consultant)

Date:

Project Title:
Project No.
Prime Consultant:

In the execution of the subject Prime Consultant Agreement, I/We propose to use the following
subconsultants:

No. Name & Address Type of Service Principal Contact

For Milwaukee County
Department of Administrative Services
Facilities Management Division
For Prime Consultant:
Approved (No.’s):

Rejected/Resubmit (No.’s):

Signature Signature

Name Name

Title Title — Project Manager
Date Date
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

SUBCONSULTANT COMPLIANCE CERTIFICATION

Date:

Project Title:

Project No.

Prime Consultant;

This is to certify that I/We:

Subconsultant Name:

Address:

Shall provide the following subconsulting services to the above named Prime Consultant:

Type of Services:

We also certify that if I/We are approved for this Project, we shall be bound by all the applicable
terms and conditions, including the "Audit and Inspection of Records" requirements, required of
the Prime Consultant. No work shall be started until we have an executed Agreement with the
Prime Consultant incorporating all of the above requirements.

SUBCONSULTANT

Date:

Subconsultant's Name

If Principal is a Corporation
Signature IMPRINT CORPORATE SEAL

Title
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

CONSULTANT AGREEMENT CLOSEOUT CHECKLIST

Consultant:

Project: Project No.
Agreement (contract) No. Effective Date:

C.B. File No. Reference No. Account No.
Type Agreement: A: B: (Annual) c.___ D:
Consultant Selection Documentation in File: __ Yes No

These deliverable items from the CONSULTANT must be in the FACILITIES
MANAGEMENT DIVISION Project (JOB) File:

[ ] A. Final Project Program Report (Sec. 3.1.3), (scope of project as agreed by all parties)

[] B. Final Estimate of Probable Construction Costs (Sec. 3.4.2), (submitted before bid
process begins)

[] C. Copies of all State and Local Plan Examination approvals and receipts for paid
application fees (Sec. 3.5.2.2)

[ ] D. Project Manual and all addendum originals (Sec. 3.4.2, 3.5.2.3)

[] E. Written recommendation as to Substantial Completion and final acceptance of the
project (Sec. 3.6.2, 5.4.1.1) (AIA Form G704)

[] F. Written confirmation of compliance of the Work with Contract Documents (Sec. 3.6.2)
(WI Commercial Bldg. Code, Form SBDB-9720)

[] G. Final updated cost loaded schedule (Attachment "G-1")

[ ] H. Record documents (Attachment "H-1") are accessible and useable

(Mike Zylka)
[ ] I. Operation and maintenance manuals and data (CONSULTANT approved)

[] J. Confirmation of Site Clean-up (i.e., environmental or geotechnical soil cuttings, purge
water)

[] K. DBE Participation (Attach Approved Final Utilization Report): DBD-016PS, DBD-018PS
All of the above items applicable to this project have been submitted.

Prime CONSULTANT Signature:

County Project Manager Approval: Date:
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MILWAUKEE COUNTY
DEPARTMENT OF ADMINISTRATIVE SERVICES, FACILITIES MANAGEMENT DIVISION

CONSULTANT EVALUATION FORM

Consultant:

Score:

Consultant P.M.

Project Title:

Project No.

Date of Evaluation:

Contract No.

Evaluation Form Completed By:

Basic Services Provided By the CONSULTANT:

Please circle appropriate response
Performance Assessment:

[.  Quality of Work:
(4) Satisfied/Above Average
(3) Acceptable/Average
(2) Marginally Acceptable/Below Average
(1) Unacceptable

Comments:

II. Adherence to Schedule/Timeliness/Responsiveness:

(4) Satisfied/Above Average

(3) Acceptable/Average

(2) Marginally Acceptable/Below Average
(1) Unacceptable

Comments:

[ll. Budget Management/DBE Compliance:
(4) Satisfied/Above Average
(3) Acceptable/Average
(2) Marginally Acceptable/Below Average
(1) Unacceptable

Comments:

Additional comments:

Composite Score=1+11+111/3
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IN WITNESS WHEREOF, this Agreement executed the date and year first above written.

MILWAUKEE COUNTY

Date:
Don Tyler, Director
Department of Administrative Services

Date:
Gregory G. High, Director
AE&ES Section
Facilities Management Division, DAS
CONSULTANT

Date:

Consulting Firm's Name

If Principal is a Corporation

Signature IMPRINT CORPORATE SEAL
Title
Approved as to form and independent status: Reviewed by:
By: Date: By: Date:
Kimberly Walker Cindy VanPelt
Corporation Counsel Risk Management

Approved with regards to County Ordinance Chapter 42:

By: Date:
Nelson Soler, Interim Director
Community Business Development Partners
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EXAMPLE INMNSPECTION TORM

MONTHLY MONITORING LOG
LANDFILL GAS CONTROL SYSTEM
FRANKLINLANDFILL

Date: _*_ Performed by: (e

Blower
Running at time of
inspection: Yes ,"@ '
If running record blower amps, vacuum (in. water), and gas temperature and verify automatic valve open

Blower Amps: —

Vacuum (in. water): - General
Gas Temperature: - Vegetation obstructions: Yes /(D
Automatic valve open: Yes /{0 Piping leaks: Yes /M3
Power on: &%/ No Significant corrosion: Yes / ib
Warning lights on:  Yes /d¥a Paint chipping: & /No
Belt condition/tension ok: &3/ No Pipe Insulation Intact:  ¥®s / No
Propane level ok: @e¥/ No Loose or missing fittings: Yes /¥

Lubrication needed: Yes /@b Dialer: (414) 529-4852
Lubrication performed: Yes /&b Poweron: &/ No
Lubrication (minimum): April / October Warning lightson:  Yes / lp
Blower Hours: 4 s0@0. g Dial-in verification: ¥&& / No

Propane gauge reading: =0

Note: Blower operation is typically on a timer, thus it may not be running at the time of inspection.

Comments:

Condensate Management (550 gallon capacity each/48-inch diameter)

_ Tank - Depth to Condensate (ft) | Total Depth (ft)
1 _ID. DS 11 _ -
2 16.20 16.6
3 [ 3. 75 15.3 ]
4 Bored 183
5 DGO |57 19.9
6 15as” 18.5

Mote: Condensate levels are measured from top of interior 2" HDPE Riser,

Condensate visible in sight glass at blower station above ground knockout tank: Yes /&
Level above bottom of tank: __ T2 (ft).

Comments:;

QUARTERLY MONITORING LOG



FRANKLIN LANDFILL - GASWELLS

 conEefiten )

Temp [°F) & Time: T e 0 e

Pagelof2

Barometric Pressure (in. Hgl: 29.72 7 Yy Trend: _F § ¢ mrcﬂz ane) v
Condition of Ground Surface/Recent Precipitation:_ Do N N

Monitored IEL_@I':#I

Gas Detector Make and Model No.&EMm 2000 Serfal No: g5 e g

Date Meter Last Calibrated:Bevt _rollpntd 3)e)3® Cu o 0.0 (o 23€.0% 0, =

20 A%

Field Check - Start Time:

= 2% Field Check - End Time; £ ¥, -$8c) (G190 g, 3?0

GW-8 | 3 1y [b. & 2R oo SF.q .ot

P N Y ot 14150
Vacuum [
Pressure
| WellID | Time | CHe(%) | CO2(%) | 02(%) | Bal(%) | (in.water) | Integrity OK? Comments
Flare — e
GW-1 | 1324 | 3.6 | 236 | o0 |E2.7 407 | @ N
GW-2 }'ﬁlf AL, |20 i 0.o L, T -u'.i-._\‘""" & N
GW-3 | 33\ [43. 2 105 |00 205 |50 e g N
W4 |3y (42, 1 {ena| 00 |36 |vooq | ¥ N
GW-5 |5 40 44:.5'_ 1. % o gf-a. 4 0. I dﬂ‘ N
GW-6 |indy |uq . 20207 | ¥ 2 330 |40e7 |® N
w7 | — = i
" 1

Gw-a | il it 7 It | 0.% |76 & | 4003

GW-10 e 2 3. A, 5 & . 27 | ~oam L

GW-11 | 10 ¥ 2 I T |l o |55 [—=.)

GW-12 | (jod | 230 | m-% o0 g7 4 a.ed

CW-13 | o578 |23 3% |Jo.o [ $6% |1D0%

GW-4 1 p34 |2z2.0 | a0 |o.c |58.F [-2 0

GW-15 | igan [nt.s | 1EL | o0 [S9q | @0

CW-16 | nate |47 |24.94 | 8.0 |27, 3 |+e 7

gld|a|a | vla B e
=

47 .
GW-17 1jods | 4.1 -?-ﬂ-,— e. ZLZ |d4a oF

</



Quarterly Gas Well Monitoring Form
Franklin Landfill

Vacuum J
Pressure
| WelllD | Time | CHa (%) | CO:({%) 0z (%) Bal (%] | (in. water] | Integrity OK7? Comments
30 |
GW1B [)o 5 |4, 3 |23, 6 |09 |29 |40y | @ N
GW19 15 3¢ [22.17 | 1597 | 2.8 |55 |07 | @ N
GW-20 ] B — o LY N ——————
W2l | oy | 2-0 | 3y [13.7 [ e [—ew3 | @ W
GW-22 | e |t 255 |o.L |64 | phe |9 N
GW-23 |y 20 (45,5 |23.0 | e |23).4 |+on | © N
GW-24 lo . b 5.5 (|33, 4 1. a W, 5 |40 0 q M
GW-25 — i 1
GW-26 iz »% | & zo. 3 oo 73.C e L o N

Comments:
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QUARTERLY MONITORING LOG
FRANKLIN LANDFILL - GAS PROBES

Date: Set poy, A Page 10f2
Tetmp [°F) & Time:
Barometric Pressure (in, Hg): Trend: _F 5§ B ([circleong)
Condition of Ground Surface/Recent Precipitation:
Monitored By:
Gag Detector Make and Model No.: Serial Mo:
Date Meter Last Calibrated:
Field Check - Start Time: Fleld Check - End Time:
Vacuum [
Frobe FPressure
___Ip Time | CHy[%) | CO2(%) | 0:(%) | Bal(%) | (in.water] | Integrity OK? Comments
GP2 | o o0 o090 | 2o | 797 O e @ N

)

GP-4 | 114§ | ous O |0 L | 994 o oo

GP-5 |"-“_;-D 8 0 H.Q ea.4q i by P o= oed

6 |ped | o0 | 00 |25.4 |94 | 200 | P N
@

GP-7 i1od s oo 2. | = q £ oeaed

GPE |20 | 6es | 14 |14 |94y | 20w | F N
GP9 s | 00O o. |||_ﬁ|.4‘r .4 | acwe o N
G100 1ora [ 350 |pa. | 0% |4uT | poo @
GPUS | g2 | oo |3.0 |17t 754 | cee | ¥ N
GPlld | jqy0 | 00 | 4.5 |12 |794 | c.od @ N
P12 1a%e | o | 3.0 [ VS [7%4 [ owe | ¥ N
13 |14 |00 | 55 | 7 |87 |[eso | YN | sdiex
P14 | \F | o0 |20 |iLE |BLg | -e0z | @ N
GPI5 1 yq0d | o (. iv.4| 710 |+e0 4 @ pae e Alen
P16 1 dod | oor | Lo | (D] Blb ] oeme | PN | N pediack

[/



Quarterly Gas Probe Monitoring Form Date: — — —
Franklin Landfill Page 2 of 2
Vacuum /
Probe Pressure
1D Time CH4 (%) | CO2 (%) 02 (%) Bal (%) | (in.water) | Integrity OK? Comments
. Y @ N
GP-17 1,230 63 2.0 -9 | §le | o-0o
GP-18s V2R S0 2.5 1% S 28N 9 Go < N
GP-18d -114‘) O.4 3.3 V1A 251y 0oy ® N
GP-19 h3s a. U 4.0 5.0 2%.0 O. oD b N
GP20 | iz | €O | 0.0 | 206 |4 | oo | ¥ N
Comments:

S/s-



